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SOIA-7-085(064)160 (PCN-19326)

The company, firm, corporation, or individual hereby acknowledges that it has designated a responsible 

person or persons as having the authority to obligate the company, firm, or individual, through electronic or 

paper submittal, to the terms and conditions described herein and in the contract documents.  The 

designated responsible person submitting this proposal shall be hereafter known as the bidder.  By 

submitting this proposal, the bidder fully accepts and agrees to all the provisions of the proposal.  The bidder 

also certifies that the information given in this proposal is true and the certifications made in this proposal 

are correct. 

The bidder acknowledges that they have thoroughly examined the plans, proposal form, specifications, 

supplemental specifications, special provisions and agrees that they constitute essential parts of this 

proposal. 

The bidder acknowledges that all line items which contain a quantity shall have a unit price bid.  Any line item 

which is bid lump sum shall contain a lump sum bid price. 

The bidder acknowledges that they understand that the quantities of work required by the plans and 

specifications are approximate only and are subject to increases and decreases; the bidder understands that 

all quantities of work actually required must be performed and that payment therefore shall be at the prices 

stipulated herein; that the bidder proposes to timely furnish the specified materials in the quantities required 

and to furnish the machinery, equipment, labor and expertise necessary to competently complete the 

proposed work in the time specified. 

NON‐COLLUSION AND DEBARMENT CERTIFICATION 

The bidder certifies that neither he/she, nor any official, agent or employee of the bidder has entered into 

any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with this bid. 

By submitting this bid, the bidder certifies to the best of his/her knowledge and belief that he/she and 

his/her principles: 

a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal Department or agency; 

b. Have not within a three‐year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or perform a public (Federal, State or Local) transaction or contract 

under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 

statements; or receiving stolen property 
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c. Are not presently indicted for or otherwise criminally or civi lly charged by a governmental entity 

(Federal, State or Local) with commission of any of the offenses enumerated in paragraph b. of the 

certification; and 

d. Have not within a three‐year period preceding this proposal had one or more public transactions 

(Federal, State or Local) terminated for cause or default 

Where the prospective bidder is  unable to certify to any of the statements in this certification, the bidder 

shall  submit an explanation in the blanks provided herein.  The explanation will not necessarily result in 

denial of participation in a contract: 

Explanation:                         
                           

                           
                           

 

If the prequalified bidder’s status changes, he/she shall immediately submit a new fully executed non‐

collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior 

to  submitting the bid. 

Failure to furnish a certification or an explanation will be grounds  for rejection of a bid. 

BID LIMITATION (Optional) 

The bidder who desires  to bid on more than one project on which bids  are to be opened on the same date, 

and who also desires to avoid receiving  an award of more projects  than the bidder is equipped to handle, 

may bid on multiple projects and limit the total amount of work awarded to the bidder on selected projects 

by completing the “Bid Limitation”. 

The Bid Limitation must be filled in on each bid proposal for which the Bidder desires protection.  Each such 

bid proposal must be covered by a proposal guarantee. 

The bid limitation can be made by  declaring the total dollar value of work OR  total number of projects a 

bidder is willing to perform. 

The Bidder desires to disqualify all of his/her bids on this  bid opening that exceed a total dollar value of  

$                           

OR 

that exceed a total number of                              projects. 

The Bidder hereby authorizes the Department to determine which bids shall be disqualified. 
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PERMISSIBLE DISCOUNT (optional) 

Only when invited to do so in the bidders proposal by Special Provision, Bidders are permitted to offer a 

discount on a specific project (discount project) if they are awarded the contract on one or more additional 

projects  bid at the same bid opening time and date.  The bidder must present the proposal so that it can be 

considered with or without the discount.  The bid or discount offered on the “discount project” will not affect 

the determination of the low bid of any other project. 

When discounts  are offered, they must be presented as a reduction in the unit price for one or more items of 

work in the specified proposal (discount project). 

 

Space for Offering Discounts: 
                           
                           

                           

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

 

TOTAL DISCOUNT         

It is understood that the discount will only apply if awarded under the conditions as listed above and signed 

by the bidder. 
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RECEIPT OF ADDENDA ACKNOWLEDGEMENT 

We hereby acknowledge receipt of the following addenda: 

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

 

BID GUARANTEE 

A bid guarantee is required by Section 24‐02‐20, NDCC.  The bid guarantee may be a bid bond equal to  10 

percent of the full amount of the bid or a cashier’s check of the bidder on a solvent bank equal to 5 percent 

of the bid.  Bid bond shall be on the department form SFN 14196.  Prior arrangements may be made with the 

department to file bid guarantees  in advance. 

*Contractors must have an annual bid bond on file with the department in order to submit bids electronically 

on the internet. 

TYPE OF BID GUARANTEE APPLIED  TO THIS PROJECT: 

  Check One:    Certified check or Cashier’s check equal to 5% of the bid 

        Bid Bond equal to 10% of the bid 

        * Annual Bid Bond 
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Item
No.

Project: SOIA-7-085(064)160 (PCN-19326)
BID ITEMS

CONTRACT BOND                                     1.001 103 0100 L SUM

ESCROW OF BID DOCUMENTATION                       1.002 103 0200 L SUM

CLEARING & GRUBBING                               1.003 201 0330 L SUM

REMOVE & SALVAGE BASE & SURFACING                 54,456.004 202 0165 TON  

REMOVAL OF END SECTION-ALL TYPES & SIZES          2.005 202 0169 EA   

REMOVAL OF CULVERTS-ALL TYPES & SIZES             160.006 202 0170 LF   

COMMON EXCAVATION-TYPE A                          1,319,618.007 203 0101 CY   

TOPSOIL                                           108,773.008 203 0109 CY   

TOPSOIL-WETLAND                                   200.009 203 0121 CY   

COMMON EXCAVATION-SUBCUT                          6,877.010 203 0138 CY   

WATER                                             17,931.011 216 0100 M GAL

SUBGRADE PREPARATION-TYPE C-18IN                  78.012 230 0330 STA  

SALVAGED BASE COURSE                              185,132.013 302 0100 TON  

TEMPORARY TRAFFIC SURFACE AGGREGATE               2,000.014 302 0314 TON  

MC70 OR 250 LIQUID ASPHALT                        44,465.015 401 0100 GAL  

SS1H OR CSS1H OR MS1 EMULSIFIED ASPHALT           44,465.016 401 0150 GAL  
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BLOTTER MATERIAL CL 44                            1,717.017 401 0160 TON  

SUPERPAVE FAA 45                                  100,290.018 410 0215 TON  

PG 58-28 ASPHALT CEMENT                           3,418.019 410 0445 TON  

PG 70-28 ASPHALT CEMENT                           2,702.020 410 0470 TON  

CORED SAMPLE                                      372.021 410 0910 EA   

PORTLAND CEMENT                                   3,105.022 550 2040 TON  

MOBILIZATION                                      1.023 702 0100 L SUM

FLAGGING                                          500.024 704 0100 MHR  

TRAFFIC CONTROL SIGNS                             3,446.025 704 1000 UNIT 

TYPE III BARRICADE                                24.026 704 1052 EA   

DELINEATOR DRUMS                                  184.027 704 1060 EA   

TUBULAR MARKERS                                   324.028 704 1067 EA   

STACKABLE VERTICAL PANELS                         112.029 704 1080 EA   

SEQUENCING ARROW PANEL-TYPE C                     4.030 704 1087 EA   

FIELD LABORATORY-TYPE B                           1.031 706 0200 EA   

FIELD LABORATORY-TYPE C                           2.032 706 0300 EA   
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FIELD OFFICE                                      1.033 706 0400 EA   

RIPRAP-LOOSE ROCK                                 9.034 708 1020 CY   

FLOTATION SILT CURTAIN                            200.035 708 1375 LF   

REMOVAL FLOTATION SILT CURTAIN                    200.036 708 1376 LF   

FIBER ROLLS 12IN                                  11,800.037 708 1430 LF   

REMOVAL FIBER ROLLS 12IN                          5,900.038 708 1431 LF   

FIBER ROLLS 20IN                                  6,390.039 708 1460 LF   

REMOVAL FIBER ROLLS 20IN                          3,195.040 708 1461 LF   

SEEDING-TYPE B-CL II                              98.041 708 2240 ACRE 

SEEDING-TYPE B-CL IV                              98.042 708 2260 ACRE 

MULCHING                                          195.043 708 5500 ACRE 

ECB TYPE 3                                        3,644.044 708 5652 SY   

TRM TYPE 2                                        1,412.045 708 5661 SY   

GEOTEXTILE FABRIC-TYPE RR                         24.046 709 0600 SY   

GEOTEXTILE FABRIC-TYPE R1                         29,317.047 709 0701 SY   

PIPE CONDUIT 24IN-APPROACH                        718.048 714 4106 LF   
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PIPE CONDUIT 30IN                                 1,276.049 714 4110 LF   

PIPE CONDUIT 36IN                                 334.050 714 4115 LF   

PIPE CONDUIT 36IN-JACKED OR BORED                 236.051 714 4124 LF   

PLUG PIPE-ALL TYPES & SIZES                       1.052 714 9680 EA   

MONUMENTS                                         95.053 720 0100 EA   

RIGHT OF WAY MARKERS                              63.054 720 0110 EA   

TEMPORARY SAFETY FENCE                            450.055 752 0911 LF   

FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        292.056 754 0110 SF   

FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        583.057 754 0112 SF   

DELINEATORS-TYPE A                                118.058 754 0150 EA   

DELINEATORS-TYPE D                                12.059 754 0168 EA   

STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      1,864.060 754 0206 LF   

INTERSTATE MILE POSTS-TYPE C                      6.061 754 0557 EA   

OBJECT MARKERS - TYPE III                         4.062 754 0803 EA   

OBJECT MARKERS - CULVERTS                         28.063 754 0805 EA   

RUMBLE STRIPS - ASPHALT SHOULDER                  15.064 760 0005 MILE 



Spec
No.

Amount

Description Unit
Approx.
Quantity

Unit Price

$$$$$ 000 $$$$$ 00

PROPOSAL
North Dakota Department of Transportation

005
Page 9  of 13
JobFebruary 21, 2014BID OPENING:

Code
No.

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and 
total.  Do not carry unit prices further than three (3) decimal places.

Item
No.

Project: SOIA-7-085(064)160 (PCN-19326)
BID ITEMS

RUMBLE STRIPS - ASPHALT MEDIAN                    7503.065 760 0006 MILE 

RUMBLE STRIPS - INTERSECTION                      2.066 760 0009 EA   

EPOXY PVMT MK MESSAGE                             524.067 762 0112 SF   

EPOXY PVMT MK 4IN LINE                            85,316.068 762 0113 LF   

SHORT TERM 4IN LINE-TYPE NR                       6,750.069 762 0430 LF   

PVMT MK PAINTED 4IN LINE                          42,872.070 762 1104 LF   

PVMT MK PAINTED 8IN LINE                          9,396.071 762 1108 LF   

PVMT MK PAINTED 12IN LINE                         184.072 762 1112 LF   

PVMT MK PAINTED 24IN LINE                         48.073 762 1124 LF   

OBLITERATION OF PVMT MK                           164.074 762 1500 SF   

MAILBOX-ALL TYPES                                 1.075 766 0100 EA   

AUTOMATIC TRAFFIC RECORDER SYSTEM                 1.076 772 9010 EA   

CEMENT STABILIZED BASE COURSE                     186,276.077 900 0500 SY   

SUBTOTAL

ALTERNATE A
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CLASS 2 EXCAVATION-BOX CULVERT                    1.078 210 0109 EA   

FOUNDATION PREPARATION                            1.079 210 0201 EA   

FOUNDATION FILL                                   1,241.080 210 0210 CY   

CLASS AE-3 CONCRETE-BOX CULVERT                   2001,335.081 602 1131 CY   

REINFORCING STEEL-GRADE 60-BOX CULVERT            148,360.082 612 0114 LBS  

RIPRAP-LOOSE ROCK                                 114.083 708 1020 CY   

GEOTEXTILE FABRIC-TYPE RR                         227.084 709 0600 SY   

GEOTEXTILE FABRIC-TYPE R1                         1,604.085 709 0701 SY   

SUBTOTAL ALTERNATE A

ALTERNATE B

CLASS 2 EXCAVATION-BOX CULVERT                    1.086 210 0109 EA   

FOUNDATION PREPARATION                            1.087 210 0201 EA   

FOUNDATION FILL                                   1,216.088 210 0210 CY   

DBL 10FT X 11FT PRECAST RCB CULVERT               460.089 606 3011 LF   

DBL 10FT X 11FT PRECAST RCB END SECTION           2.090 606 7011 EA   
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RIPRAP-LOOSE ROCK                                 119.091 708 1020 CY   

GEOTEXTILE FABRIC-TYPE RR                         237.092 709 0600 SY   

GEOTEXTILE FABRIC-TYPE R1                         1,603.093 709 0701 SY   

SUBTOTAL ALTERNATE B

SUBTOTAL + SUBTOTAL ALTERNATE A

SUBTOTAL + SUBTOTAL ALTERNATE B
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Page 12 of 13

TIME FOR COMPLETION:
The  undersigned  Bidder  agrees,    if  awarded  the  contract,    to  prosecute  the  work   with   sufficient
forces and equipment to complete  the  contract  work  within  the  allowable  time  specified  as  follows:

WORKING DAY CONTRACT: working  days,  counted  as  provided  in  Standard
Specification No. 108.04.   Working  Days  will  be  counted  from or
from  the  actual  date  on  which  on-site  work  is  started,  whichever  is  earlier.

NA
NA

CALENDAR DAY CONTRACT:  calendar  days.  Calendar Days will  be  counted

whichever  is  earlier.

COMPLETION DATE CONTRACT: provided   however,   that   a
minimum of NA working   days,   counted   as   provided  by  Standard   Specification 
No. 108.04,   are   guaranteed   for  the   performance   of  the  work.    Working   days   will  be  counted 

or   from  the  actual  date  on  which   onsite   work  is  started,
whichever  is  earlier.

10/18/2014 *

NAfrom

NA or  from  the  actual  date  on  which  on-site  work  is  started,from
NA

*A COMPLETION DATE OF 10/18/14 IS FOR ALL WORK EXCEPT GRADING AREAS IDENTIFIED IN PLAN NOTE
105-P01, PERMANENT PAVEMENT MARKING, PERMANENT SEEDING AND MULCHING.  LIQUIDATED
DAMAGES FOR FAILURE TO COMPLETE ALL WORK BY 10/18/14, EXCEPT AS NOTED, SHALL BE CHARGED
AT THE RATE OF $4,000 PER CALENDAR DAY UNTIL IT IS COMPLETED.  LIQUIDATED DAMAGES FOR
FAILURE TO COMPLETE GRADING WORK BY 6/1/14 IN AREAS AS IDENTIFIED IN PLAN NOTE 105-P01 SHALL
BE CHARGED AT THE RATE OF $2,500 PER CALENDAR DAY UNTIL IT IS COMPLETED.  LIQUIDATED
DAMAGES FOR FAILURE TO COMPLETE PERMANENT PAVEMENT MARKING, PERMANENT SEEDING AND
MULCHING BY 7/3/15 SHALL BE CHARGED AT THE RATE OF $1,000 PER CALENDAR DAY UNTIL IT IS
COMPLETED.  LIQUIDATED DAMAGES SHALL BE CHARGED CONCURRENTLY, IF APPLICABLE.  WORK ON
SUNDAY IS ALLOWED.
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Type of Work: GRADING, BOX CULVERT, CULVERTS, CEMENT TREATED SALVAGED BASE, HBP, SIGNING, 
PVMT MARKINGS, & INCID

County: MCKENZIE

Length: 3.7500 Miles

CONTRACT EXECUTION:
The  undersigned  Bidder  agrees,  if  awarded  the  contract,  to  execute  the  contract  form  and  furnish
a  contract  bond  within  ten  days,   as  determined  by  NDCC  Section  1-02-15,  after date of  notice  of
tentative  award,  in  accordance  with  the  provisions  of  Sections  103.05  and  103.06  of  the  Standard

representative  of

of
CONTRACTOR NAME

, a
MAILING ADDRESS

Specifications.

AFFIDAVIT:
STATE OF

COUNTY OF 

The  undersigned  bidder,  being  duly  sworn,  does  depose  and  say  that  they  are  an  authorized

and  that  they  have  read,  understand,  acknowledge,  and  accept  the  entire  proposal  form;  and

PartnershipIndividual Joint Venture Corporation

)

)
)  ss.

that  all  statements  made  by  said  bidder  are  true  and  correct.

, TITLE
BIDDER MUST SIGN ON THIS LINE

Subscribed and sworn to before me this day.
TYPE OR PRINT SIGNATURE ON THIS LINE

COUNTY

DATE

NOTARY PUBLIC

My commission expires

STATE(Seal)
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 NOTICE 
 
 
TO: All prospective bidders on all North Dakota Department of 

Transportation Highway Construction Projects. 
 
Contractors moving construction equipment to NDDOT highway 
construction projects are subject to the Road Restriction Policy 
with the following modifications: 
 
A. The contractor may purchase up to 10 single trip permits for 

each NDDOT highway construction project at a cost ranging from
$20 to $70 each.  These permits must be purchased from the Motor 
Carrier Division of the Highway Patrol at the central office 
of the NDDOT in Bismarck, North Dakota. 

 
B. The $1 per mile fee will not be charged for Gross Vehicle 

Weights (GVW) exceeding 105,500 pounds, 105,500 pounds, and 
105,000 pounds for highways Restricted by Legal Weights,  

 8 Ton, and 7 Ton highways respectively. 
 
C. The $5 per ton per mile fee will be charged only for loads 

exceeding a GVW of 130,000 pounds, 120,000 pounds, 110,000 
pounds and 80,000 pounds for highways Restricted by Legal 
Weights, 8 Ton, 7 Ton, and 6 Ton highways respectively. 

 
D. The maximum weights per axle for each of the class 

restrictions still apply.  If it is shown that more axles 
cannot be added, movement may be authorized; however, a $1 
per ton per mile fee will be charged for all weight in 
excess of the restricted axle limits. 

 
E. These construction equipment single trip permits apply to 

State and US Highways only. 
 
F. The District Engineers and Highway Patrol will select the 

route of travel. 
 
G. Contractors moving equipment to other than NDDOT highway 

construction projects are subject to all fees as shown in 
the Road Restriction Permit Policy. 

 
H. Contractors must call the Highway Patrol prior to movement 

of all overweight loads on all State and US Highways. 
 
 
 
 
 
 



NDDOT ROAD AND VEHICLE RESTRICTIONS     Date Revised 05-22-10 
 
ROAD RESTRICTION PERMITS 
 
Permits shall be issued for the movement of non-divisible vehicles and loads on state highways which 
exceed the weight limits during spring road restrictions.  The issuance of permits may be stopped or 
posted weights changed at any time based on the varying conditions of the roadways.  Permits can be 
obtained from the Highway Patrol.  
 
RESTRUCTION CLASSIFICATIONS WITH ALLOWABLE AXLE WEIGHTS 

AND GROSS VEHICLE WEIGHTS 
PERMIT AND TON/MILE FEES 

Highways Restricted by Legal Weight 
 
  Single Axle    -- 20,000 lbs. 
  Tandem Axle    -- 34,000 lbs. 
  Triple Axle    -- 48,000 lbs. 
  4 Axles or more   -- 15,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 
 
Note: The above weights apply to state highways restricted by legal weights, 
other than interstate highways, in areas where road restrictions are in force. 
When the gross weight of an axle grouping exceeds 48,000 pounds, the $1 
per ton per mile shall apply to all weight in excess of 15,000 pounds per axle. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 130,000 lbs. GVW -- $1 per mile 
 
Over 130,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 130,000 lbs. 
GVW 
 
Exceeding axle limits -- $1 per ton per mile 

8-Ton: 
 
  Single Axle    -- 16,000 lbs. 
  Tandem Axle    -- 32,000 lbs. 
  3 Axles or more   -- 14,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 120,000 lbs. GVW -- $1 per mile 
 
Over 120,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 120,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

7-Ton: 
 
  Single Axle    -- 14,000 lbs. 
  Tandem Axle    -- 28,000 lbs. 
  3 Axles or more   -- 12,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,500 lbs. to 110,000 lbs. GVW -- $1 per mile 
 
Over 110,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceedi ng 110,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

6-Ton: 
 
  Single Axle    -- 12,000 lbs. 
  Tandem Axle    -- 24,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
$5 per ton per mile for all weight exceeding 80,000 
lbs. GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

5-Ton: 
 
  Single Axle    -- 10,000 lbs. 
  Tandem Axle    -- 20,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

 
 
No overweight movement allowed 

 
 
 



SINGLE UNIT FIXED LOAD VEHICLES SUCH AS TRUCK CRANES AND WORKOVER RIGS 
 
A. Permit Fee and Ton Mile Fee for Self-Propelled Fixed Load Vehicles . 
 

1. Permit Fee:  $25 per trip 
 

2. $1 per ton per mile for all weight in excess of restricted axle limits or in excess of legal limits on 
state highways in areas where road restrictions are in force.  When the gross weight of an axle 
grouping exceeds 48,000 pounds, the $1 per ton per mile shall apply to all weight in excess of 
15,000 pounds per axle (see weight classification chart in section C.)  

 
3. $5 per ton per mile for all movements exceeding the following gross vehicle weight limits:  

 
a. 105,500 lbs. GVW on unrestricted state highways, other than interstate highways, in areas 

where road restrictions are in force.  
b. 105,500 lbs. GVW on 8-ton highways. 
c. 105,500 lbs. GVW on 7-ton highways. 
d. 80,000 lbs. GVW on 6-ton highways.  
e. No overweight movement allowed on 5-ton highways 

 
B. Permit Fees for Work-Over Rigs and Special Mobile Equipment Exceeding 650 but not 670 Pounds 

Per Inch Width of Tire.  
 
1. Permit Fee:  

a. $50 per trip on work-over rigs up to 650 pounds per inch width.  
b. $75 per trip on work -over rigs that exceed 650 but not 670 pounds per inch width of tire.  

2. The work-over rig shall be stripped to the most minimum weights.  
3. A minimal number of state highway miles shall be used.  
4. District engineer approval shall be obtained prior to movement when vehicle exceeds restricted 

axle weights by more than 5,000 pounds.  
5. A validation number ending in TM must be obtained from the Highway Patrol prior to using a 

self-issue single trip movement approval form.  
6. The ton mile shall be waived . 

 



CERTIFICATION 
 
 
 

I hereby certify the attached supplemental specifications effective on October 1, 2013.   

.   

 

 

  /S/        18 July 2013 

Bob Fode, P.E., Director 
Office of Project Development 

 Date:  
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
SUPPLEMENTAL SPECIFICATIONS 

 
 

 
Effective Date: 10/01/2013 

 
The following specifications are supplementary to the 2008 Edition of the Standard Specifications 
for Road and Bridge Construction as they apply to this Contract. 
 
 
CERTIFICATION        PAGE I, VOL 1  5/20/11 
 
Delete page I in its entirety and insert the following page: 
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100 TABLE OF CONTENTS       PAGE 3  3/26/10 
 
Delete the title of Section 106.09 “Buy American Products” in its entirety and insert “Buy America 
Products”. 
 
 
102.00 BIDDING REQUIREMENTS AND CONDITIONS   PAGE 18  7/1/12 
 
Delete Section 102 in its entirety and insert the following: 
 

SECTION 102 
BIDDING REQUIREMENTS AND CONDITIONS 

102.01 PREQUALIFICATION OF BIDDERS. 
Only prequalified Bidders will be allowed to bid on any Project. Evidence consists of detailed information 
regarding the Bidder’s finances, organization, equipment, and previous experience, provided on standard 
forms furnished by the Department. The prequalification forms shall be submitted not less than 7 days 
before the bid opening in which the Bidder desires to bid, and at such additional times as the Director 
may request or the Bidder elect. The prequalification shall be in force for the time period specified in the 
Department’s written authorization. 
The Director reserves the right to check any or all statements submitted by the Bidder, and to obtain 
additional pertinent information from other sources. The Department reserves the right to disqualify a 
prospective Bidder for any reasons stated in Section 102.13. 

102.02 CONTRACTOR’S LICENSE. 
A Bidder is not required to have a Contractor’s license from the State of North Dakota to bid on a Project, 
however, a Contract will not be executed until the Contractor obtains an appropriate North Dakota 
Contractor’s license. 

102.03 CONTENTS OF PROPOSAL FORMS.  
The Proposal Form will show the location and description of the contemplated construction, the estimate 
of the various quantities, the types of work to be performed or materials to be furnished, and the schedule 
of items for which Unit Bid Prices are invited. The Proposal Form will state the time in which the work 
must be completed; and the date, time, and place for opening of Proposals. The Proposal form will also 
include any Special Provisions or requirements which vary from or are not contained in the Standard 
Specifications. 
The Plans, Specifications, other documents designated in the Proposal Form will be considered a part of 
the Proposal whether attached or not. 

102.04 ISSUANCE OF PROPOSAL FORMS. 
Proposal Forms will be issued in accordance with the Advertisement for Bids. 

102.05 INTERPRETATION OF QUANTITIES IN BID SCHEDULE. 
The quantities appearing in the bid schedule are estimates prepared for comparison of bids. Payment will 
be made for actual quantities of work performed and accepted or materials furnished according to the 
Contract. The estimated quantities of work and materials may be increased, decreased, or pay items may 
be eliminated in their entirety. 

102.06 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE 
OF WORK. 

The Bidder is to examine the site of the proposed work, the Proposal, Plans, Specifications, 
Supplemental Specifications, Special Provisions, and all other Contract forms before submitting a 
Proposal. The Bidder is responsible for all site conditions that should have been discovered with a Bidder 
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site investigation. The submission of a proposal will be considered conclusive evidence that the Bidder is 
satisfied with the conditions to be encountered in performing the work and as to the requirements of the 
proposed Contract. 
Boring logs and other records of subsurface investigations are available for inspection by Bidders. It is 
made available so all Bidders have access to identical subsurface information available to the 
Department, and is not intended as a substitute for personal investigation, interpretations, and judgment 
of the Bidders. This availability shall not relieve the Bidder of the responsibility stated in the preceding 
paragraph. The Department will not be bound by any statement or representation concerning conditions 
made by any of its employees or agents before the execution of the Contract, unless included in the 
Proposal Form, Plans, Specifications, Supplemental Specifications, Special Provisions, or related 
Contract forms. 
Any explanation desired by a Bidder regarding the meaning or interpretation of the Proposal Form, Plans, 
Specifications, etc., must be requested from the Central Construction Office in adequate time to allow a 
reply to reach all Bidders before submission of their Bids. Interpretations will be made by addendum. Oral 
explanations or instructions given before the bid opening will not be binding. 

102.07 PREPARATION OF PROPOSALS. 
A. General. The Bidder shall prepare the Proposal Form furnished by the Department utilizing the 

Expedite Files, unless the Department indicates that paper bids will be accepted.  
 The Department will provide bidding information, Plans, proposal forms, addenda and other 

documents on the Department’s Web site.  Bidders shall check the Department’s Web site for 
addenda prior to submitting a bidder’s proposal.  The Department will post all addenda no later than 
4:00 p.m. Central Time two days before the bid opening. An exception to this timeframe is the 
withdrawal of a project from the bid opening. Bidders shall acknowledge the receipt of all addendums 
as designated in the proposal form. Electronic bid files (Expedite files) are provided through the Bid 
Express on-line bidding exchange at www.bidx.com/ and the Department’s Web site at 
www.dot.nd.gov/ . Bidders shall ensure they have downloaded any addenda files prior to submitting 
their final bid. Bidders shall check either the Bid Express Web site or the Department’s Web site after 
5:00 p.m. Central Time two days before the bid opening, to ensure that all addenda files for the 
Expedite files have been downloaded before submitting the final bid. 

 Interested parties can subscribe to the Bid Express on-line bidding exchange by following the 
instructions provided at the www.bidx.com Web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

 When an item on the Bid Schedule allows a choice of alternates, the Bidder shall indicate the choice 
for that particular item. 

 Proposals submitted by (1) an individual must be signed by that individual, (2) a partnership, must be 
signed by a partner, or (3) a corporation must be signed by an officer of the corporation with the 
officer’s title. Proposals submitted by a joint venture must be signed by a legally qualified 
representative of each of the parties to the joint venture. A Proposal may be executed for an 
individual, a legal entity, or a joint venture by anyone having a power of attorney, provided a copy of 
the power of attorney is attached to the proposal or is previously filed with the Department. 

 A Bidder may submit bids on more Projects than they desire to accept. Each such bid proposal must 
be covered by a Proposal Guaranty. The Bidder may indicate the total work desired and the Director 
will determine which of the low bids will be accepted within the Bidder’s indicated bid limitations. This 
limitation will apply only to Projects on which the Bid Limitation Section in the Proposal Form has 
been completed by the Bidder. 

B. Combination (Tied) Proposals. Proposal Forms may be issued for Projects in combination or 
separately, so bids may be submitted either on the combination or on separate units of the 
combination. The Department reserves the right to make awards on combination bids or separate 

http://www.bidx.com/
mailto:customer.support@bidx.com
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bids to the advantage of the Department. Combination bids, other than those specified, will not be 
considered. Separate Contracts will be written for each Project included in the combination. 

C. Electronic Bidding. Prior to submitting bids via Bid Express, the Bidder shall obtain a bidder 
identification number from the Department. The Bidder shall create a digital ID by following the 
directions on the Bid Express website. The digital ID shall be on file and enabled with Bid Express. 
Using this digital ID shall constitute the Bidder’s signature for proper execution of the Proposal. The 
Department will not be responsible if Bidder cannot submit bid to Bid Express. Claims will not be 
accepted based on such failure. 
1. Download the EBS files, DBE bin files and any addendums from the Bid Express or Department’s 

Web site. 
2. Use Expedite software to generate and prepare the Bidder’s Proposal. Provide a unit price for 

each bid item, except as not required in the case of alternate bid items. Follow the software 
instructions and review the help screens provided on the Bid Express Web site to assure that the 
schedule of items is prepared properly. 

3. Submit the bid according to the requirements of the Expedite software and the Bid Express Web 
site.  

 The Department will consider bids submitted over the Internet as accepted, at the time and date 
specified in the Notice to Bidders and not before such time and date. 

E. Paper Bids. Paper bids under this section will only be accepted when the Department indicates that 
this method is allowed for a specific project. Proposals submitted on paper shall be signed and 
notarized in ink in the spaces provided on the Proposal Form. 
The Bidder shall enter a unit price in numerals on the Bid Schedule for each bid item, except as not 
required in the case of alternate bid items. The Bidder shall enter the product of each unit price and 
respective quantity. The sum of the products (Total Sum Bid) shall be entered where indicated. 
The paper bid schedule can be a printout generated by the current version of Expedite, used by the 
Department. 

102.08 PROPOSAL GUARANTY.  
An annual bid bond, single project bid bond, or certified or cashier’s check shall accompany all proposals. 
Arrangements may be made with the Department to file Proposal Guaranties in advance of the bid 
opening. 
A. Annual Bid Bond. The Bidder shall have a properly executed annual bid bond on file with the 
Department. An annual bid bond is filed on the Department’s form titled Annual Bid Bond (SFN 50231) 
and applies to all proposals submitted by a Bidder in a calendar year. 
Bid Bonds must be a sum equal to 10 percent of the full amount of the bid and must be executed on the 
Department’s form titled Annual Bid Bond (SFN 50231). 
B. Single Project Bid Bond. The Department may, upon request, allow for single project bid bond to be 
filed in advance of the bid opening. 
Bid bonds under this section shall be a sum equal to 10 percent of the full amount of the bid executed by 
the Bidder as principal and by Surety company authorized to do business in North Dakota using the 
Department’s form titled Bid Bond – Single Project (SFN 14196). 
C. Certified Check or Cashier’s Check. The Department may, upon request, allow a Bidder to file a 
certified check or cashier’s check in advance of the bid opening on a solvent bank in a sum equal to 5 
percent of the full amount of the bid. 
If the successful bidder fails to sign a Contract with the Department within 10 days after the notice of an 
award, the Bidder’s bid bond or the certified or cashier’s check will be forfeited to the Department. 

102.09 DELIVERY OF PROPOSALS. 
The Bidder shall submit the Proposal Form furnished by the Department before the time and date 
designated in the Notice to Bidders.  
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A. Electronic bid on the internet using Bid Express. Bidders utilizing this bid submission method shall not 
sign, notarize, nor return the Proposal Form as described in other sections of the Specifications. 

B. Paper bid on the Proposal Form furnished by the Department. Proposals shall be placed in a sealed 
envelope bearing the Bidder’s name, and plainly marked to indicate its contents. 

 Proposals received after the time established for opening of Proposals will be returned unopened. 
 Mailed bids will be accepted, if all other bidding requirements have been met and the bids are 

received prior to the date and time designated on the Notice to Bidders. If a Proposal Guaranty check 
is required, as specified in Section 102.08 B, such check must accompany any mailed bid. 

102.10 WITHDRAWAL OR REVISION OF PROPOSALS. 
A Bidder may withdraw or revise a Proposal after delivery to the Department, provided the request for 
withdrawal or revision is received in writing before the time established for opening Proposals. 

102.11 PUBLIC OPENING OF PROPOSALS. 
Proposals will be publicly opened and announced at the time and place indicated in the Notice to Bidders. 

  

102.12 IRREGULAR PROPOSALS. 
A. Proposals will be considered irregular and will be rejected if: 

1. The Proposal is not electronically signed by use of the digital ID; or in the case of a paper bid, it is 
not properly signed and notarized. 

2. The Proposal is not submitted in accordance with Section 102.07 or Section 102.09. 
3. The Bidder fails to provide a properly executed Proposal Guaranty. 
4. The Bidder adds any provisions reserving the right to accept or reject an award, or to enter into a 

Contract pursuant to an award. 
 This does not exclude a bid limiting the maximum gross amount of awards acceptable to any one 

Bidder at any one bid opening. Selection of awards will be made by the Department. 
B. Proposals may be considered irregular and may be rejected if: 

1. The submitted Proposal fails to comply with any other requirements of the “Notice to Bidders” or 
the issued Proposal itself. 

2. There are unauthorized additions, conditional or alternate bids, or irregularities of any kind which 
may make the Proposal’s meaning incomplete, indefinite, or ambiguous. 

3. A price per unit cannot be determined from the bid proposal, except in the case of authorized 
alternate pay items. 

4. The Proposal does not include a unit price for every bid item, except in the case of authorized 
alternate pay items. 

5. It is determined that any of the unit prices are materially unbalanced to the potential detriment of 
the Department. 

6. The Unit Prices on paper bids are not typed or entered in ink. 
7. The check code printed on the bottom of the printout of the Expedite-generated schedule of items 

is not the same on each page. 
8. There is non-compliance with the Disadvantage Business Enterprise (DBE) requirements. 

102.13 DISQUALIFICATION OF BIDDERS. 
The Department has the right to disqualify a Bidder after a proposal has been submitted. 
A. The following reasons will be considered sufficient for disqualifying a Bidder and rejecting a Proposal 

or Proposals. 
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1. Not prequalified in accordance with Section 102.01. 
2. Evidence of collusion among Bidders. Participants in collusion will not receive recognition as 

Bidders for future work with the Department until they are reinstated as a qualified Bidder. 
3. More than one Proposal for the same work from an individual, firm, or corporation under the same 

or different name. 
4. Any other reason deemed proper by the Department. 

B. The following reasons may be considered sufficient for disqualifying a Bidder and rejecting a Proposal 
or Proposals. 
1. Uncompleted work which the Department determines might hinder or prevent prompt completion 

of additional work. 
2. Failure to promptly pay or satisfactorily settle all claims for labor and material on any Contract, 

including those Contracts where the Contractor is a party to a joint venture that has failed to settle 
such claims. 

3. Default under previous Contracts. 
4. Failure to repay monies due the Department resulting from overpayments. 
5. Unsatisfactory performance on previous work or current Contract(s), consisting of, but not limited 

to, repeated: 
a. Noncompliance with Contract requirements, or Engineer’s directives. 
b. Failure to complete work on time. 
c. Instances of substantial corrective work prior to acceptance. 
d. Instances of completed work that requires acceptance at reduced pay. 
e. Production of non-specification work or materials. 

6. Questionable moral integrity, as determined by the Attorney General of the State, or the 
Department. 

7. Disbarment from performing work on Federal Contracts. 

 
 
103.02 AWARD OF CONTRACT     PAGE 26  5/20/11 
 
In Section 103.02 delete the second paragraph in its entirety and insert the following: 
 
The successful Bidder shall submit an initial schedule of proposed progress on Department form SFN 
7721 within 10 days after the bid opening.  The time schedule submitted on the proposed progress chart 
shall not change the Contract requirements listed in the Proposal Form. 
 
 
104.06 B SUBMISSION OF THE CLAIM       PAGE 34                      10/15/10 
 
Delete the first paragraph in Section 104.06 B.2.d.1 in its entirety and insert the following: 
 

(1) Owned Equipment. Payment for the actual hours of Contractor-owned equipment will be 70 
percent of the Ownership costs as determined using the procedures outlined in Section 109.04.  

 
Delete the first paragraph in Section 104.06 B.2.d.3 in its entirety and insert the following: 
 
Operating Costs. Equipment operating costs will be the equipment operating costs as determined using 
the procedures outlined in Section 109.04 
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104.06 B SUBMISSION OF THE CLAIM      PAGE 35  4/17/09 
 
In the first sentence of the first paragraph of Section 104.06 B.2.d.1 delete the word “base” in its entirety 
and insert the word “bare”. 
 
 
104.06 B SUBMISSION OF THE CLAIM     PAGE 36  4/17/09 
 
In Section 104.06 B.3 delete the following phrase in its entirety “that the claim for extra compensation and 
time, if any, made herein for work on this Contract is a true statement of the actual costs incurred and 
time sought and is fully documented and supported under the Contract be” and insert the following: 
 
that the claim for extra compensation and time, if any, made herein for work on this Contract is a true 
statement of the actual costs incurred and time sought and is fully documented and supported under the 
Contract between the parties. 
 
 
105.02 CONTRACTOR REQUIREMENTS      PAGE 39  2/20/09 
 
In Section 105.02 delete the first paragraph in its entirety and insert the following: 
 
The Contractor shall have one set of approved Plans and Proposal Forms including Special Provisions at 
the work site at all times. 
 
 
105.02 CONTRACTOR REQUIREMENTS    PAGE 39  2/18/11 
 
In Section 105.02 delete the third paragraph in its entirety and insert the following: 
 
The Contractor shall designate in writing before starting work, a competent Superintendent who shall 
have the authority to represent and act for the Contractor. The Superintendent shall be a responsible 
employee of the Prime Contractor. When work is underway, including work by a Subcontractor, the 
Contractor shall ensure the Superintendent is present at the worksite unless otherwise agreed to by the 
Engineer.   
 
The Superintendent shall be capable of reading and understanding the Contract Documents and fully 
authorized to: 

A. Conduct all business with the Subcontractors. 
B. Execute the orders and directions of the Engineer without delay. 
C. Promptly supply the materials, equipment, tools, labor, and incidentals necessary for prosecution 

of the work. 
D. Represent the Contractor at weekly meetings when required in the Contract Documents. 

 
The Contractor shall notify the Engineer promptly in writing when replacing the Superintendent. 
 
 
105.08 B WORK DRAWINGS SUBMITTED BY THE CONTRACTOR   PAGE 44  2/20/09 
 
Delete Section 105.08 B in its entirety and insert the following: 
 
B. Work Drawings Submitted by the Contractor. Work drawings, necessary to complete the work, 

which are supplied by the Contractor shall be submitted to the Engineer prior to the performance of 
the work. The drawings shall be submitted on sheets no larger than 11 inches by 17 inches unless 
otherwise allowed by a work item specification.  
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Each sheet of the work drawings submitted shall be stamped as approved by the Contractor 
performing the work. At a minimum, the stamp will include the signature and title of the person 
approving the work drawing and the date of the approval. 

  
The Engineer will review the work drawings as indicated in the plans, proposal, specifications, or 
other Contract documents. Any submittal and review of work drawings by the Engineer shall not 
constitute approval of nor acceptance of items represented by such drawings and shall not relieve the 
Contractor of any responsibility under the Contract. Such responsibility includes, but is not limited to: 

 
1. Successful completion of the work. 
2. Errors, omissions, or deviations from the Contract requirements. 
3. Accuracy of dimensions and details. 
4. Agreement and conformity with the Contract. 
5. Proper and safe design done by the Contractor. 
6. Proper and safe construction of the work. 

 
In addition to any time requirements which may be specified for a work item, the Contractor shall 
allow sufficient time for the Engineer to review and comment on the submittal, and the Contractor to 
respond to the comments, prior to performance of the work. The Contractor shall not change any 
requirements as shown in the Contract documents without the Engineer’s written authorization. A 
cover letter to be included with each work drawing submittal shall include, at a minimum: 

 
1. The Project Number. 
2. Structure Number, if applicable 
3. The Prime Contractor name. 
4. The Subcontractor name, if applicable. 
5. Verification that the work drawings have been reviewed and approved by the Contractor 

performing the work. 
6. The items of work covered in the work drawing. Each item shall be identified by the 

Specification, code, and description. 
7. An itemized list of any deviations from the Contract documents. 
8. Any other information as required by the Engineer. 

 
The Contract price will include the cost of furnishing all required work drawings. 

 
The Contractor may submit work drawings by either of the following methods: 

 
 a. Paper Submission. Submit cover letter and two copies of work drawings to the Engineer.  
  
 b. Electronic Submission. Submit cover letter and one electronic copy of work drawing to the 

Engineer. All submissions shall follow the requirements of NDAC Title 28. The documents shall 
be posted to the NDDOT File Transfer Protocol (FTP) website.  
 

  
             • Work drawings shall be submitted in a PDF file format. 

 • Work drawings shall be submitted on sheets no larger than 11 inches by 17 inches 
unless otherwise allowed by specification.   

 • Work drawings shall use the naming convention of:  Project Number_Name of Work 
Drawing.pdf. 

  
Contractor instructions for posting and retrieving files on the FTP Site are as follows:  

  
Step 1: Go to the following website; ftp://ftp.state.nd.us/public/work%20drawings/  
 
Step 2: Contact the Engineer for user name and password. 
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Step 3: When the “Log On As” box appears, enter user name and password. 
 
Step 4: Click the “Log On” button. 
 
Step 5: Place the work drawing file(s) in the appropriate folder.  There is a folder for each 
month.  Work drawings shall be placed in the folder month that corresponds with the date 
the work drawing is submitted.  
 
Step 6: After uploading work drawings to the FTP Site, notify the Engineer by email that 
work drawings are on the FTP site. 

 
After the work drawings have been reviewed, the reviewed work drawings will be placed on the 
FTP Site and an email notification will be sent to the Contractor.  
 
The Contractor shall retrieve the returned work drawings from the FTP Site within 30 days.   Files 
will be deleted from the FTP site after 30 days. 

 
 
106.02 E AGGREGATE SOURCE LIMITATIONS        PAGE 51                      3/26/10 
 
In the second sentence of the fourth paragraph in Section 106.02 E delete the webpage address in its 
entirety and insert the following: “http://www.ndhealth.gov/EHS/Erionite/InformationForContractors.htm” 
 
 
107.02 PERMITS, LICENSES, AND TAXES           PAGE 55                      11/20/09 
            3/01/13 
 
Delete Section 107.02 in its entirety and insert the following: 
 
A. General. The Contractor shall obtain and submit to the Engineer all permits and licenses; pay all 

charges, fees, and taxes; and give all notices necessary and incidental to the due and lawful 
prosecution of the work. 

 
These charges, fees, or taxes may include, but are not limited to, State sales taxes, City sales taxes, 
and TERO or Indian Reservation taxes or requirements. 

 
No claim shall be made to the Department for reimbursement of these taxes, charges, fees, or for any 
costs related in meeting TERO or Indian Reservation requirements. All these costs shall be included 
in the bid prices for the Contract items. 

B. State Water Commission. It is the Contractor’s responsibility to obtain the necessary permit from the 
State Water Commission after the Contract has been awarded and prior to obtaining surface or 
ground water from the water source.  

The Application for a Temporary Water Permit (SFN 60158) must be completed and submitted to the 
State Water Commission by the Contractor to obtain the permit.  

 The Contractor shall obtain permission for access to the waterway from all affected landowners prior 
to obtaining surface or ground water from the water source. The Contractor shall submit written 
permission for access to the waterway from all affected landowners and the Temporary Water Permit 
to the Engineer prior to obtaining surface or ground water from the water source. 

 For additional information from the State Water Commission, contact: 
State Engineer 
North Dakota State Water Commission 
State Office Building 
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900 East Boulevard Ave 
Bismarck, ND 58505-0850 
(701) 328-2754 
swc@nd.gov 
 

C. United States Army Corps of Engineers Water Permit. All waterways listed below will require a 
United States Army Corps of Engineers Water permit in addition to the North Dakota State Water 
Commission permit. It is the Contractor’s responsibility to obtain the necessary permit from the Corps 
of Engineers after the Contract has been awarded. Corps of Engineers Form 4345 must be 
completed and submitted to the Corps by the Contractor to obtain the permit prior to obtaining water 
from the waterways listed: 

 MISSOURI RIVER - from the Montana-North Dakota state line to the North Dakota-South Dakota 
state line 

 YELLOWSTONE RIVER - from the Montana-North Dakota state line to its mouth  
 UPPER DES LACS LAKE 
 RED RIVER OF THE NORTH - from Wahpeton, ND, to the Canadian border 
 BOIS DE SIOUX RIVER - from the South Dakota-North Dakota state line to Wahpeton, ND 
 JAMES RIVER - from Jamestown, ND, to the North Dakota-South Dakota state line 
 For additional information from the Corps of Engineers, contact: 

Bismarck Regulatory Office 
1513 S. 12th St. 
Bismarck, ND 58504 
Telephone 701-255-0015 

 
 
D.  Storm Water Permits 

1. Authorization to Discharge Under the North Dakota Pollutant Discharge Elimination 
System (NDPDES).  A Project that requires the Contractor to obtain an NDPDES Permit 
from the North Dakota Department of Health (NDDOH) as defined in Section 110.04. An 
application package detailing the steps necessary to obtain the permit, all necessary forms, 
and the requirements which need to be met to satisfy the permit may be acquired by 
contacting the NDDOH at:  

 
North Dakota Department of Health  
Division of Water Quality  
918 East Divide Avenue 
Bismarck, ND 58501-1947 
  
Telephone: 701-328-5210  
 

The general permit, forms, and requirements contained in the package are also available on 
the worldwide web at:  

 
www.ndhealth.gov/WQ/Storm/StormWaterHome.htm 

 
It is mandatory that the Contractor fulfill all requirements as directed by the NDDOH. The 
Contractor will furnish a copy of the completed application package and, once obtained, the 
notice of permit coverage to the Engineer.  

 
If, upon written final acceptance of the Project by the Department, the Project area has not 
met the requirements necessary to file a Notice of Termination in accordance with Notice of 

mailto:swc@nd.gov
http://www.ndhealth.gov/WQ/Storm/StormWaterHome.htm
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Termination Section of the Permit, the Contractor will fulfill the requirements outlined in the 
Transfer of Ownership or Control Section of the Permit.  

 
2. General Permit for Storm Water Discharges from Construction Activities (CGP).  A 

Project that requires the Contractor to obtain a permit from the Environmental Protection 
Agency (EPA), Region 8 as defined in Section 110.04. An application package detailing the 
steps necessary to obtain the permit, all necessary forms, and the requirements which need 
to be met to satisfy the permit may be acquired by contacting the EPA, Region 8 at:  

 
Region 8 Storm Water Coordinator  
U.S. Environmental Protection Agency, (80C-EISC)  
1595 Wynkoop Street 
Denver, CO 80202-21129  
 
Telephone: 1-800-227-8917 ext. 6082  
 
The forms and requirements outlined in the package are also available on the worldwide 
web at:  

 
www.epa.gov/region8/water/stormwater/construction.html#applying  

 
It is mandatory that the Contractor fulfill all requirements as directed by the EPA, Region 
8. The Contractor will furnish a copy of the completed application package and, once 
obtained, the notice of permit coverage to the Engineer.  

 
If, upon written final acceptance of the project by the Department, the Project area has not met 
the requirements necessary to file a NOT in accordance with Section V.5, “Termination of 
Coverage” of the Permit, the contractor will fulfill the requirements outlined in Section VI.3, 
“Reporting Requirements – Permit Transfers” of the Permit. 

 
 
107.04 ENVIRONMENTAL PROTECTION AND CULTURAL  PAGE 56            10/16/09 
            RESOURCE PRESERVATION RESPONSIBILITIES 
 
Delete Section 107.04 in its entirety and insert the following: 
 

A. General 
 
Department-Owned/Optioned Areas, or Contractor-Optioned Areas includes but is not limited to 
material source locations (aggregate, borrow, rip-rap), haul roads/cartways, stockpile locations, 
plant sites, processing and staging areas, and waste sites. Cultural and Environmental reviews 
will be conducted and upon satisfactory completion a Certificate of Approval (COA) will be issued 
and posted to the website. All conditions listed on the COA for an area must be followed.   
  
1. Department-Owned or Optioned Areas.  Department-Owned or Optioned Areas are 

defined as any location, identified in the plans, which may be utilized by the Contractor.  All 
COA’s will be posted to the website and included in the bidder’s proposal unless otherwise 
stated in the plans.  COA’s do not need to be reprinted at the time of construction for an area 
that is included in the plans or bidders proposal.   

 
2.  Contractor-Optioned Areas.  Contractor-Optioned Areas are defined as any location, not 

identified in the plans, which may be utilized by the Contractor.  Prior to utilizing a Contractor-
Optioned Area, the Contractor shall provide the Engineer with a COA for each Contractor-
Optioned Area.  
 

http://www.epa.gov/region8/water/stormwater/construction.html#applying
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a. COA for all approved locations can be found at http://www.dot.nd.gov/. A COA will 
state the current year of approval. 
 

b. If a site has not been previously approved the Contractor shall submit, at least 30 days 
prior to utilizing a site, a completed SFN 58466 and map that clearly identifies all 
proposed Contractor-Optioned Areas. Requests shall be submitted electronically at 
materialsource@nd.gov or mailed to the Department’s Environmental and 
Transportation Services Division for review. Upon completion of the review process 
the Contractor will be notified of the findings from the Department. If any additional 
information is required, the Contractor-Optioned Areas may not be utilized until a COA 
has been issued by the Department. The completion of the review process may take 
longer than 30 days; surveys cannot be completed during adverse weather conditions 
or poor visibility and may require consultation with resource agencies. 

 
 

B. Material Source Approval Process.  The Contractor is responsible for all costs associated with 
Section 106 (NHPA) compliance, including Class III cultural resource inventory, testing, and data 
recovery for Contractor Optioned Areas. The Contractor will not receive payments or 
compensation for delays resulting from the Department review. Discoveries will be handled in 
accordance to Section 107.04.D. 
 
If cultural resource work is recommended for a proposed Department-Owned/Optioned and/or 
Contractor-Optioned Area that is located on Indian Trust (allotted) lands, an Archaeological 
Resources Protection Act (ARPA) permit must be obtained from the Bureau of Indian Affairs (BIA) 
prior to this work beginning. The Contractor shall obtain written permission from the property 
owners and the tribe before the BIA will issue the ARPA permit. The Department will not be 
responsible for, nor participate in, costs that are incurred or claimed by the Contractor resulting 
from delays or other inconvenience encountered in obtaining the permit. 
 
The Department’s review and subsequent independent completion of the Section 106 (NHPA) 
process will not relieve the Contractor of the responsibility of complying with all Federal and State 
laws and regulations which govern the discovery of human remains and the salvage and 
preservation of cultural resources that are discovered during material source operations. 

 
C. Out of State Sources. If the Contractor-Optioned Area is located out of state, the Contractor 

must provide the Department documentation showing the Contractor-Optioned Area is available 
for use according to each state’s review process when submitting the Contractor-Optioned Area 
for approval. The Contractor-Optioned Area may not be utilized until a COA has been issued by 
the Department. 
 

D. Discoveries.  When the Contractor is operating within the Right of Way, easement areas, or 
within Department-Owned/Optioned and/or Contractor-Optioned Area and encounters a 
threatened or endangered species at the project site, work at that location shall be temporarily 
discontinued. The Contractor shall report the sighting immediately to the Engineer and shall not 
resume work until the Department obtains clearance from the U.S. Fish and Wildlife Service and 
approval to proceed is provided in writing from the Department. 
 
If the Contractor encounters prehistoric dwelling sites, human remains, or concentrated historic or 
prehistoric artifacts, work at that location shall be temporarily discontinued. The Contractor shall 
inform the Engineer immediately of the discovery and shall protect the discovery area from further 
disturbance until directed otherwise by the Engineer. The Contractor shall not resume work in the 
vicinity of the discovery until approval to proceed is provided in writing from the Department. 
 
If cultural resources are discovered, procedures identified in 36 CFR 800.13 will be followed. If 
the discovery includes human remains, the procedures in North Dakota Administrative Rule 40-02 

http://www.dot.nd.gov/
mailto:materialsource@nd.gov
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in accordance with State Law 23-06-27, or 43 CFR Part 10 in accordance with Public Law 
101601 will be followed, as applicable and defined in each. 
 
In both instances, should the contractor fail to notify the Engineer within 24 hours of the sighting 
or discovery, the Contractor shall be liable for all standby costs, all damage incurred, and all costs 
associated with the preservation and protection of the species pursuant to the resource and 
regulatory agencies guidance or with salvage and preservation activities that may result from the 
discovery. In addition, the Contractor is liable to the Department for any violation penalties 
because of the failure to comply with Federal and State laws. 

 
E.  Reporting.  The Contractor is responsible for complying with all reporting requirements contained 

in the regulatory permit(s). Documentation of all reporting pursuant to the conditions of the 
permit(s) shall be submitted to the Engineer.     

 
 
107.05 B HAUL ROADS       PAGE 61            4/17/09 
 
In last sentence of the third paragraph in Section 107.05 B.1 delete the first repeated word “the” in its 
entirety. 
 
 
107 LEGAL RELATIONS AND RESPONSIBILITIES     PAGE 69             2/20/09 
 
Insert the following Section after Section 107.10: 
 
107.11 HIGH VISIBILITY CLOTHING 
 
When not enclosed in a truck or equipment cab all workers within the Right of Way must wear retro 
reflective clothing that meets the most current ANSI/ISEA 107 Performance Class 2 or Class 3 
requirements. 
 
Retro reflective clothing shall the outermost garment worn, in a clean condition, and closed in both front 
and rear.  Open vests will not be allowed. Retro reflective clothing shall be replaced as necessary to 
maintain visibility and reflectivity.   
 
 
 
108.01 B PROGRESS SCHEDULE                  PAGE 70            5/20/11 
             
Delete Section 108.01 B in its entirety and insert the following: 
 
B. Progress Schedule. The Contractor shall provide sufficient materials, equipment, and labor to 
guarantee completion within the time established in the Contract.  The Contractor shall submit a detailed 
progress schedule to the Engineer at least ten calendar days prior to the preconstruction conference.  
The progress schedule shall be used to establish the critical construction operations and to monitor 
progress of the work.   
 
Unless the Contract requires a CPM Schedule, the Contractor shall provide a progress schedule in the 
form of a time-scaled bar chart and narrative meeting the following minimum requirements: 

 
1. Define activities that describe the essential features of the work, activities that might delay 

Contract completion, activities related to procurement of significant materials and equipment, and 
other critical activities. 

 
2. The planned start and completion dates for each activity, the duration of each activity, and the 

sequencing of all activities.  
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3. Dates related to the submission of shop drawings, plans and other data specified for review or 

approval by the Department. 
 

4. Dates related to utility adjustments and other third party activities. 
 

5. Number of work days planned per week, the number of hours planned per work day, major 
equipment planned, and planned activity production rates per work day.   

  
The Contractor shall submit an updated progress schedule once every month.  At a minimum, updates 
will include the actual start and finish of each activity, percentage complete, and remaining durations of 
activities started but not yet completed.  Additional updates may be required when critical activities fall 
behind schedule more than 14 calendar days or when requested by the Engineer.    

 
No work shall be started until the progress schedule is acceptable to the Engineer.  The Engineer will 
accept or reject the progress schedule based solely on completeness.  Acceptance of the progress 
schedule does not modify the Contract or constitute endorsement or validation by the Engineer of the 
Contractor’s logic, activity durations, or assumptions in creating the schedule.  Failure to provide a 
progress chart may result in withholding Contract payments until a progress chart or required updates to 
the progress have been submitted. 
 
 
108.01 C CRITICAL PATH METHOD (CPM) SCHEDULE               PAGE 70            10/16/09 
            2/19/10 
            3/26/10 
                      10/01/13 
Delete Section 108.01 C in its entirety and insert the following: 
 
C. Critical Path Method (CPM) Schedule. When specified, and within the required time frames, a 
Critical Path Method (CPM) schedule in the specified form shall be submitted. The schedule will be used 
for coordination, monitoring, and payment of all work under the Contract including all activity of 
Subcontractors, vendors, and suppliers. 
 

1. The construction of this Project will be planned and recorded with a conventional (CPM) schedule 
in the form of an activity on arrow diagram or an activity on node diagram. The Contractor shall 
use CPM scheduling software that is compatible with Microsoft Project. This schedule shall be 
prepared by the Contractor to develop a sequential order of work activities and to determine how 
rapidly these activities should be prosecuted in order for the Contractor to complete the Project 
on time. The owner’s review and acceptance of the Contractor’s Project Schedule is for 
conformance to the requirements of the Contract documents only. Review and acceptance by the 
owner of the Contractor’s Project Schedule does not relieve the Contractor of any of its 
responsibility whatsoever for the accuracy or feasibility of the Project Schedule, or of the 
Contractor’s ability to meet the interim project milestone dates and the Contract completion date, 
nor does such review and acceptance expressly or impliedly warrant, acknowledge or admit the 
reasonableness of the logic, durations, manpower, or equipment loading of the Contractor’s 
schedule. 

 
2. Within 15 calendar days after start of work, the Contractor shall submit a CPM schedule for the 

entire project that meets all requirements set forth in paragraph 3 below. The construction time for 
the entire Project or any milestone, shall not exceed the specified Contract time. 

 
Milestone date or Contract completion date shall not be exceeded in the initial CPM schedule, 
logic, and/or time estimates. 
 
If a CPM schedule is required to be resubmitted, the Contractor shall resubmit the CPM schedule 
within 5 calendar days. 
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3. CPM Schedule Requirements: The CPM schedule shall be in the form of an activity on arrow 

diagram, an activity on node diagram, or approved equal. All diagrams shall include; activity 
nodes, activity descriptions, activity durations, activity start and finish dates, and float. The 
diagram shall show the sequence and interdependence of all activities required for complete 
performance of all items of work under this Contract, including work drawing submittal and 
approvals and fabrication and delivery activities. All relationships shall be finish to start, finish to 
finish, start to finish, or start to start. All network “dummies” are to be shown on the diagram. Only 
one critical path shall be shown on the diagram. 

 
No activity duration shall be longer than 15 working days without the Engineer’s approval. The 
Engineer reserves the right to limit the number of activities on the CPM schedule. 

 
The activities are to be described so that the work is readily identifiable and the progress of each 
activity can be readily measured. For each activity, the Contractor shall identify the entity 
performing the work, the duration of the activity in working days, the manpower involved, the 
equipment involved, and the location of the work. 

 
Any diagram submitted by the Contractor shall be electronically created. The network must be 
legible and self explanatory. Network diagrams will be on appropriate sized sheets of paper 
clearly showing all diagram details. 

 
The initial CPM schedule, resubmittals, and all updates, the Contractor shall provide the 
following: 
 

a. Sorts by: 
 

(1) I-J (Beginning & Ending node no.) or Activity ID 
 

(2) Total Float 
 

(3) Early Start 
 

b. A narrative including the following: 
 

(1) The progress to date on the Project. 
 

(2) A description of each active critical path activity which includes the following: 
 

(a) Time expired of the activity duration. 
 

(b) An estimate of percent complete. 
 

(c) The method by which an activity that is behind schedule will be returned 
to the original schedule. The method shall be in terms of construction 
method, equipment, manpower, or hours. 
 

(3) A description of the work required up to the next update. 
 

(4) Any inputs that differ from the original CPM schedule such as: the work days 
per week, holidays, number of shifts per day, number of hours per shift, and 
major equipment used. 

 
(5) Detail explanation of all changes to the CPM schedule. 

 
c. Three copies of each of the above. 
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d. An electronic copy of the schedule file on a standard compact disc. 

 
4. Schedule Updates: An updated CPM schedule shall be submitted every 14 calendar days from 

the date the initial CPM is due or from the date any work activity begins on the project, whichever 
is later.  Job site progress meetings will be held every week by the Contractor and the Engineer 
for the purpose of reviewing the CPM schedule. Progress will be reviewed to verify the dates 
activities were completed, remaining duration of uncompleted activities, and any proposed logic 
and/or time estimate revisions. 

 
The Contractor shall revise CPM diagrams for any one of the following: 

 
a. Delay in completion of any critical activity. 

 
b. Actual prosecution of the work which is different than that represented on the schedule. 

 
c. The addition, deletion, or revision of activities. 

 
The CPM revision shall be due within two weeks of any of the above such occurrences. 

 
A Contract modification or delay may result in absorbing a part of the available total float that may 
exist within an activity chain on the network, thereby not causing any effect on any interim 
milestone date or the Contract Completion Time. 

 
It is understood by the Engineer and the Contractor that float is a shared commodity. Total float is 
defined as the amount of time between the early start date and the late start date, or the early 
finish date and the late finish date, for each and every activity in the schedule. Float is not for the 
exclusive use or benefit of either the owner or the Contractor. Extensions of time to interim 
milestone dates or the Contract Completion Time under the Contract will be granted only to the 
extent that the equitable time adjustments to the activity or activities affected by the Contract 
modification or delay exceeds the total float of the affected activity or subsequent paths and 
extends any interim milestone date of the Contract Completion Time. 

 
Activity delays shall not automatically mean that an extension of the Contract Completion Time is 
warranted or due the Contractor. A Contract modification or delay may not affect existing critical 
activities or cause non-critical activities to become critical. 

 
The principles involved and terms used in this Section are as set forth in the Associated General 
Contractors of America publications, “The Use of CPM in Construction, A Manual for General 
Contractors and the Construction Industry,” latest edition, and “Construction Planning and 
Scheduling,” latest edition. 

 
5. Method of Measurement: The unit of measure for the CPM schedule, including all required 

revisions, shall be “Lump Sum.” 
 

6. Basis of Payment: Payment will be made at the Contract Unit Price for the following: 
 

Pay Item      Pay Unit 
Critical Path Method Schedule   Lump Sum 

 
The Contractor will receive 20 percent of the Lump Sum price bid when the initial CPM schedule 
is accepted as meeting the requirements of this specification, and will receive prorated payments 
for the remainder of the bid price, based on the number of bimonthly payments anticipated during 
the Contract. The prorated payments may be adjusted to compensate for any approved 
adjustments to the completion date. 
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Failure to submit a CPM schedule that meets the Contract requirements within 60 days after the 
Contract execution will result in withholding all or any part of the Contract payments until the CPM 
schedule is finalized. 
 
Failure to submit a CPM schedule update to the Engineer within two calendar days of its due 
date, will result in a Contract Unit Price Adjustment. The adjustment will be a 10 percent deduct of 
the CPM Schedule bid item for each update that is late. Failure to submit a revised CPM 
schedule as specified may also result in withholding all future Contract payments until the revised 
schedule is submitted. The revisions shall include all activities. 

 
Payment will be full compensation for the CPM schedule, diagrams, updates, and progress 
meetings as necessary to complete the work. 

 
 
108.04 G REQUEST FOR ADDITIONAL TIME      PAGE 75  7/17/09 
 
In Section 108.04 G in the fifth sentence delete the duplicate word “the” in its entirety. 
 
 
108.04 J FAILURE TO COMPLETE ON TIME     PAGE 76            10/16/09 
                      10/19/12 
 
In Section 108.04 J delete the Schedule of Liquidated Damages Table following the first paragraph in its 
entirety and insert the following: 
 

Original Contract 
 

Amount Liquidated Damages 

       Over - To & Including 
 

Calendar Day Working Day 
$0  - $100,000  

 
$350  

 
$400 

$100,000  - $250,000  
 

$700  
 

$800 
$250,000  - $500,000  

 
$900  

 
$1,100 

$500,000  - $1,000,000  
 

$1,100  
 

$1,400 
$1,000,000  - $3,000,000  

 
$1,500  

 
$1,900 

$3,000,000  - $5,000,000  
 

$1,900  
 

$2,300 
$5,000,000  - $8,000,000  

 
$2,200  

 
$2,800 

$8,000,000  - $12,000,000  
 

$2,500  
 

$3,300 
$12,000,000  - $18,000,000  

 
$3,000  

 
$3,800 

$18,000,000  - Up 
 

$3,500  
 

$4,400 
 
 
109.01 MEASUREMENT OF QUANTITIES       PAGE 79                      10/15/10 
 
Delete Section 109.01 M in its entirety and insert the following: 
 

M.  Payment for equipment rental will be made according to rates and instructions listed in Section 
109.04. 

 
 
109.04 C EQUIPMENT          PAGE 83                      10/15/10 
  
Delete Section 109.04 C in its entirety and insert the following: 
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C. Equipment. Payment for use of authorized equipment and additional traffic control devices 
required by the Force Account work will be based on rental rates determined according to the 
“Rental Rate Blue Book” published by the Equipment Watch section of Penton Media, Inc. Rates 
will be determined using this method for both rented equipment and owner operated equipment. 
Rates determined shall be agreed to the in writing on the standard agreement form furnished by 
the Department. No percentage will be added to these rates. The equipment rental rates will be 
calculated as follows: 
 

Hourly Equipment
Rental Rate

  =  
Monthly Ownership Costs  x Regional Adjustment Factors

176
 + Operating Costs 

 
 

1. Attachments and Accessories. Except as otherwise noted in the “Rental Rate Blue Book”, no 
additional payment (over the rate established for the basic machine) will be allowed for power 
control units, accessories required to comply with OSHA regulations, and other attachments 
or accessories required for normal operation of the equipment.  

 
2. Equipment may be ordered to stand-by for the convenience of the State. Payment for 

approved stand-by time will be made at the rate of 50 percent of the ownership costs, not to 
exceed 8 hours per day nor 40 hours per week.  

 
3. When equipment is required for Force Account work is not available at the site, “move-in” and 

“move-out” charges will be allowed for the cost of delivering the equipment to the site if the 
work and returning it to its original location, subject to the following provisions:  

 
a. The original location of the equipment shall be agreed to by the Engineer in advance 

of “move-in”. If the Contractor elects to keep the equipment on the project for use 
other than the Force Account work, no “move-out” charges will be allowed. If the 
Contractor elects to return the equipment to a site other than the original location, 
actual “move-out” charges are allowed, but not to exceed “move-in” costs.  

 
b. Transportation charges for equipment hauled by the Contractor will generally be 

based on the established hourly rates for the transporting equipment and labor, but 
not to exceed the cost for which the equipment can be transported by established 
haulers. If an established hauler is used to mobilize equipment, payment will be 
made on invoice. During transport, a rental rate not exceeding 50 percent of the 
Ownership costs as determined from the Blue Book, will be allowed on the equipment 
being transported. Transportation charges will include loading and unloading.  

 
c. If the operator of the equipment is moved onto the project with the equipment and is 

on the project only for the duration of the Force Account work, the operator’s salary 
for mobilization will be included in the Force Account payment upon proof of payment 
by the Contractor. 

 
 
109.05 PARTIAL PAYMENT.         PAGE 84               2/20/09 
 
In Section 109.05 A delete the third paragraph in its entirety and insert the following: 
 
109.05 A PARTIAL PAYMENT. 
 
From the total amounts payable, 2 percent of the whole will be deducted and retained by the Department. 
The balance of 98 percent, less all previous payments, will be certified for payment. Once 2 percent of the 
total Contract price is retained, the balance of total amounts payable less all previous payments and 
retainage will be certified for payment. 
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110.04 STORM WATER PERMITS.     PAGE 89            11/20/09 
 
Delete Section 110.04 in its entirety and insert the following: 
 
Any project with a contiguous area of disturbance of one acre or more requires a NDPDES construction 
permit or a CGP on Tribal Land. Projects that have multiple individual sites of activity will require a permit, 
if the sum of the combined individual sites has an area of disturbance of one acre or more.  
 
The Contractor of each new project, meeting the criteria above, shall be required to obtain the appropriate 
stormwater general permit coverage from either the NDDOH, EPA, or both by completing the permit 
coverage application process.  The NDDOH and the Department have developed a Memorandum of 
Agreement outlining procedures for NDPDES construction permits as they relate to Department projects.  
A copy of the MOA can be found at 
http://www.ndhealth.gov/WQ/Storm/Construction/ConstructionHome.htm.  
 
All procedures outlined in the EPA’s CGP must be followed as defined by the EPA CGP. 
 
 
151 GENERAL EQUIPMENT      PAGE 99            10/21/11 
 
Insert the following in Section 151: 
 
151.09 MICRO SURFACING AND SLURRY SEAL EQUIPMENT. 
 

A. Mixing Equipment. The equipment shall be self-propelled and specifically designed and 
manufactured to lay Micro Surfacing or Slurry Seal Coat.  The mixing machine shall be a 
continuous flow unit able to accurately deliver and proportion the aggregate, emulsified asphalt, 
mineral and field control additives, and water to a revolving multi-blade twin shafted mixer and 
discharge the mixed product on a continuous flow basis. The machine shall have sufficient 
storage capacity for aggregate, emulsified asphalt, mineral and field control additives, and water 
to maintain an adequate supply to the proportioning controls.  The machine may be equipped with 
self-loading devices which provide for the loading of materials while continuing to lay Micro 
Surfacing or Slurry Seal Coat.  

 
B. Proportioning Devices. Individual volume or weight controls for proportioning each material to 

be added to the mix shall be provided and properly marked.  
 

C. Emulsion Pumps. The emulsion pump shall be a heated positive displacement type. 
 

D. Spreading Equipment. A mechanical type spreader box shall be attached to the mixer.  The 
spreader box shall be equipped with paddles to agitate and spread the materials throughout the 
box.  The surfacing mixture shall be spread uniformly by the spreader box. A front seal shall be 
provided to ensure no loss of the mixture at the road contact point.  The rear seal shall act as final 
strike off and shall be adjustable. The spreader box and rear seal shall be designed and operated 
to achieve a uniform consistency and to produce a free flow of material to the rear seal. The 
spreader box shall have suitable means provided to side shift the box to compensate for 
variations in pavement width and longitudinal alignment. The spreader box shall also be hinged 
near the center to compensate for a quarter crown.    

 
E.   Rut box. A Rut Box shall be used only for Micro Surfacing. A Rut Box shall be available to pre-fill 

wheel ruts, when necessary, prior to overlay.  The box shall be commercially designed and 
manufactured with hydraulically adjusted strike off screeds to attain maximum grade and profile.  
The Rut Box shall be five feet in width and capable of an inverted or regular crown. 

 
 
151.07 SCALES PAGE 104            10/19/12 

11/01/12 

http://www.ndhealth.gov/WQ/Storm/Construction/ConstructionHome.htm
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Delete Section 151.07 in its entirety and insert the following: 
151.07 Scales 
A.  General. 

Materials measured and paid for by weight shall be weighed on a certified scale. The Contractor 
shall provide a person to operate the scale, issue weigh tickets, perform scale verifications, and 
prepare tare weight reports and daily haul summaries. 

The Contractor is responsible for meeting legal load limits. Scales shall: 
1. Be certified by a scale service company registered with the North Dakota Public Service 

Commission. The certification must have been performed within 9 months prior to use on the 
project. 

2. Be accurate to within 1.0 percent of the true weight of the applied load throughout the range of 
use. 

 
B. Scale Applications. 

 
1.   Computerized Scales. 

a. Shall be equipped with a digital readout and computer capable of producing weigh tickets and 
daily haul summaries. 

b. Shall be used to determine the weight of a material when the estimated quantity of the pay 
item is more than 2,000 tons.  

 
2. Computerized Loader Bucket Scales. 

a. Shall be equipped with an onboard computer capable of producing weigh tickets. 
b. May be used to weigh materials with estimated quantities in excess of 2,000 tons, but shall 

not be used to weigh materials when the estimated quantity of a pay item is over 10,000 tons. 
c. May be used to weigh aggregates specified under Sections 420, 421, and 422 regardless of 

quantity. 
    

Computerized or non-computerized scales may be used to weigh materials when the estimated 
quantity is less than 2,000 tons. 

 
C. Types of Scales. 

 
1. Platform Scales. 

Platform Scales shall be equipped with a platform of sufficient length to allow all axles of the 
longest truck or truck-trailer combination used on the project to be weighed simultaneously. 
 
The Contractor shall determine the daily tare weight of each truck before it hauls its first load. 
Trucks shall be fully fueled when determining the tare weight. 
Platform Scales shall be verified before first use and any time the scale is recertified by 
performing the Zero Load Test, the Comparison Test, the Sensitivity Test, and the Shift Test. 

 
2. Hopper or Batch Scale. 

Hopper or Batch scales shall use a load cell or cells. 
 
Hopper or Batch scales shall be verified before first use and any time the scale is recertified 
by performing the Zero Load Test, the Comparison Test, and the Sensitivity Test. 

 
3. Computerized Loader Bucket Scale. 

Loader Bucket Scales shall be verified by performing the Comparison Test before first use 
and any time the scale is recertified. 
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D. Verification Tests. 
The Engineer shall verify the scale’s accuracy by observing the Contractor check the scale using 
the applicable verification tests before its first use and as necessary.  If the scale is not within the 
required tolerance the scale shall be recertified by a registered scale service company and must 
be verified before it will be allowed to be used on the project. 
 
Scale verification may be waived by the Engineer if the proposal quantity of a material multiplied 
by the unit bid price has a value less than $10,000.00. 
 
1. Zero Load Test. 

When no load is on the scale the scale shall be adjusted to balance or to read zero. 
 
2.  Comparison Test. 

a. Platform Scales. 
The comparison test can be performed by one of the following methods: 

 
i. The Engineer will randomly select a loaded truck weighed on the project scale. The 

Contractor shall weigh the randomly selected truck on an independent certified scale 
operated by another contractor or business. 

 
ii. A piece of equipment that has been certified as to weight shall be weighed on the 

project scale.  The piece of equipment shall weigh at least 60 percent of the maximum 
weight which will be applied to the scale during the Project. The certification shall consist 
of an affidavit affirming the true weight of the piece of equipment. The piece of 
equipment shall be clean of mud and dirt and shall be fully refueled each time it is used 
for the weight comparison. Recertification shall be required when any changes, such as 
wheel weights and ballast are made that will affect the certified weight. 

 
When a certified weight is used to make comparison tests, loaded truck weight 
comparisons shall be made on an independent certified scale for the first two days and 
once a month thereafter. 

 
b. Hopper or Batch Scales 

Perform the test by comparing the weight of the material in the hopper and the weight of 
the material after it has been weighed on an independent certified scale operated by 
another contractor or business. 

 
c. Computerized Loader Bucket Scales. 

At the beginning of the first day of production, the Contractor shall perform a comparison 
test by one of the following methods: 

 
i. The Contractor shall weigh the load placed in a truck and compare the weight of the 

same load on an independent certified scale. Load the trucks using the loader scale in 
dynamic mode. The loading area shall be level.  Operation of the loader scale shall be 
as recommended by the manufacturer. 

 
ii. A certified weighted object. The Contractor shall weigh the certified weighted object and 

compare its weight to the loader bucket scale readout.   The weighted object shall weigh at 
least 60 percent of the capacity of the loader bucket. The Contractor shall have the 
weighted object certified by a certified scale service. The weighted object shall have a 
plate showing the certified weight welded to it. The weighted object shall be clean of mud 
and dirt.  Recertification of the object will be required when any changes are made that 
will affect the certified weight or at the Engineers request. 
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The difference between the weight determined by the scale and the independent scale or certified 
weight shall be 1.0 percent or less. 
 
3. Sensitivity Test. 

A sensitivity test shall be made by weighing a representative load, then adding 100 pounds of 
test weights. If the scale is not sensitive to the added weight, the scale shall not be used on 
the project until it has been repaired. 

 
4. Shift Test (Platform Scales only). 

The performance of the scale with off-center loading shall be checked by comparing the results 
obtained by weighing a loaded truck with the: 

 
a. Rear wheels at the extreme end of the scale platform; 
b. Position of the truck is then reversed with the rear wheels at the extreme   opposite end of the 

platform; and 
c. Truck is centered on the scale platform. 
 
Recertify the scale if the results of any two positions differ by more than 0.2 percent from one 
another. 

 
E. Random Comparison Tests 

Once production begins Random Comparison Tests shall be conducted at the frequency specified to 
demonstrate the continued accuracy of the scale.  If a comparison test reveals a scale is out of 
tolerance, use of the scale shall be discontinued until the scale is repaired and has been recertified by 
a registered scale service. 

 
The Engineer may require the scale to be checked for accuracy at any time by the method he 
chooses. 

 
1. Platform Scales 

The truck and material weight shall be checked by performing a comparison test according to 
Section D.2.a of this provision. 

 
One test shall be conducted for each 5,000 tons weighed except when more than 
5,000 tons are weighed in a day. When more than 5,000 tons is weighed in a day one test will be 
required for that day’s production. 

 
2. Batch and Hopper Scales 

The truck and material weight shall be checked by performing a comparison test according to 
Section D.2.b of this provision. 

 
One test shall be conducted for each 5,000 tons weighed except when more than 
5,000 tons are weighed in a day. When more than 5,000 tons is weighed in a day one test will be 
required for that day’s production. 

 
3. Computerized Loader Bucket Scales 

The truck and material weight shall be checked by performing a comparison test according to 
Section D.2.c of this provision. 

 
A daily comparison test of the loader bucket scale shall be conducted by the Contractor.  The 
Contractor shall record the results of the test and provide a signed copy to the Engineer for each 
scale used. The Engineer may prohibit use of loader bucket scales if two consecutive tests fail. 

 
F. Documentation 
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1. General. 

a. Computerized Scales. 
Computer generated weigh tickets shall be produced.   Computer generated daily haul 
summaries shall be produced using the same computer, software, and data that produced the 
individual weigh tickets.  Haul summaries shall be submitted to the Engineer. 

 
Notify the Engineer if the computer or printer malfunctions. If this occurs non- computerized 
weighing and recording will be permitted, but will not be allowed for more than 2 consecutive 
work days. 

 
b. Computerized Loader Bucket Scales. 

Weigh tickets shall be generated by the onboard computer and printer of the loader bucket 
scale.  Daily haul summaries may be produced by hand or computer generated spreadsheet. 

 
c. Non-Computerized Scales. 

When non-computerized scales are used, a scale person shall generate the weigh tickets.  
Daily haul summaries may be produced by hand or computer generated spreadsheet. 

 
2. Trucks and Weigh Tickets 

The Contractor shall produce a minimum of two copies of each ticket with a maximum size of 5½ 
× 8½ inches. All copies of the tickets produced shall be legible. 

 
The weight of each load shall be documented on a separate, sequentially numbered weigh ticket.  
One copy of the ticket shall be provided to the truck driver. The truck driver shall deliver the weigh 
ticket in legible condition to the Engineer at the location where the material is incorporated into 
the work. Loads without a legible ticket will be rejected. 

 
Each truck to be weighed must have a unique identification number. This number must be legible 
and in plain view of the scale operator. Each truck driver must obtain a weigh ticket from the scale 
operator.  At a minimum, all tickets must contain the following information: 

 
a. Ticket Number 
b. NDDOT project number or NDDOT Project Control Number (PCN) 
c. Delivery date 
d. Contractor and Subcontractor if applicable 
e. Time of weighing 
f. Identification number of truck 
g. Material type identified by pay item name 
h. Unit of measure 
i. Weight delivered: 

1. Net weight for batch, hopper, and loader bucket scales 
2. Gross weight, tare weight and net weight for platform scales 

j. Scale person’s signature for manually produced tickets 
 

3. Daily Haul Summaries. 
Each material shall have a haul summary which includes the following: 

 
a. NDDOT project number or NDDOT PCN (whichever is used on the weigh tickets) 
b. Delivery date 
c. Contractor and Subcontractor if applicable 
d. Pit location and owner 
e. Identification number of truck 
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f. Each  load’s  net  weight  and  ticket  number,  with  justification  for  out  of sequence 
numbers 

g. Material type identified by pay item name 
h. Total weight of material delivered to the project 
i. Weight of material voided for the day 
j. Weight of the day’s production 
k. A  signed  statement  from  the  Contractor  attesting  to  the  accuracy  and  completeness  

of  the  facts  represented. A signed statement from a subcontractor or supplier attesting to 
the accuracy and completeness of the facts represented is required if they operate the 
scales. The following language shall be included: “I certify the Daily Haul Summary is true, 
accurate, and complete.” 

l. Blank for the Engineer’s signature.  The following language shall be included:  “I certify the 
Daily Haul Summary has been reviewed, corrected as necessary, and approved.” 

m. Place for remarks 
 
G. Basis of Payment 

If a comparison test reveals a scale is overweighing, the payment for all material weighed since the 
last accepted test under Section E of this provision shall be adjusted. The Engineer will calculate the 
weight of all materials weighed after the last test showing accurate results. This weight will be 
reduced for payment by the percentage of scale error that exceeds 1.0 percent. The Contractor 
shall not be compensated for any loss from underweighing. 

 
The Department will pay for materials on the basis of daily haul summaries produced by the 
Contractor and approved by the Engineer. Payment will be based on individual weigh tickets when 
daily haul summaries are not generated using the same computer, software, and data. 

 
All costs to perform the work will be included in the bid price for the item being weighed. 

 
 
153.06 ROADBED PLANERS         PAGE 120                   10/01/13 
 
Delete the last sentence in the second paragraph in Section 153.06 beginning with “The Equipment 
shall…” in its entirety. 
 
 
153.07 CONCRETE SPREADERS        PAGE 120                   10/01/13 
 
Insert the following sentence at the end of Section 153.07: 
 
The spreader shall be independent of the paver. 
 
 
202.02 E REMOVAL OF PAVEMENT, SIDEWALKS,  

  CURBS, ECT.          PAGE 134                      2/18/11 
            3/18/11 
 
After the second paragraph in Section 202.02 E insert the following paragraph: 
 
The reinforcing steel removed from the existing concrete pavement shall become the property of the 
Contractor. The Contractor shall not be permitted to stockpile the reinforcing steel on the highway Right of 
Way. 
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After the last sentence of fourth paragraph in Section 202.02 E insert the following sentence, “When no 
bid items are included, the removal of manholes and inlets shall not be paid for separately but shall be 
included in the price bid for installation of manholes and inlets.” 
 
 
202.03 METHOD OF MEASUREMENT     PAGE 135  3/18/11 
 
After the second paragraph in Section 202.03 insert the following paragraph: 
 
The reinforcing steel will be included in the total weight when concrete pavement is paid for by the ton. 
 
 
202.03 METHOD OF MEASUREMENT     PAGE 135    1/1/12 
 
In Section 202.03, insert the following paragraph after the first paragraph: 
 

Removal of pipes will be measured by the Linear Foot along the top of the pipe. Flared end 
sections will not be measured separately but will be considered as part of the pipe. Each conduit 
will be measured to the nearest foot. 

 
 
202.04 BASIS OF PAYMENT      PAGE 135    1/1/12 
 
In Section 202.04 following the pay item “Removal & Salvage of ________Surfacing” insert the following 
pay item and pay unit: 
 
 

Pay Item      Pay Unit 
Removal of Culvert, All Types and Sizes   Linear Foot 
Removal of Pipe, All Types and Sizes   Linear Foot 

 
Insert the following at the end of Section 202.04: 
 

Flared end sections will not be paid for separately but will be considered as part of the pipe or 
culvert. 

 
 
203.02 CONSTRUCTION REQUIREMENTS    PAGE 137  2/19/10 
 
Insert the following Sections following Section 203.02 I: 
 
J. Guardrail Embankment, Type C. Topsoil for excavation and embankment areas shall be in 
accordance to Section 203.02 B.  Embankment material shall be in accordance with Section 203.02 I. 
Seed mixture shall be Class II and Class VI. Seeding and mulching shall be in accordance with Section 
708.02. Existing drainage shall be maintained. 
 
K.  Slope Reconstruction. Topsoil for excavation and embankment areas shall be in accordance to 
Section 203.02 B.  Embankment material shall be in accordance with Section 203.02 I. Seed mixture shall 
be Class II and Class VI. Seeding and mulching shall be in accordance with Section 708.02. 
 

1. Approach Inslope Reconstruction. Approach inslope reconstruction with a slope steeper 
than 6:1 shall be flattened to an 8:1 slope. 

2. Ditch Block Slopes. Ditch Block slopes with a slope steeper than 8:1 shall be flattened to an 
10:1 slope. 

 
Delete the title of the following Section 203.02 J in its entirety and insert the following: 
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L.  Haul. 
 
Delete the title of the following Section 203.02 K in its entirety and insert the following: 

 M.  Finishing. 
 
Delete the title of the following Section 203.02 L in its entirety and insert the following: 
  N.  Provision for Traffic Maintenance. 
 
 
203.02 C SUBCUT          PAGE 138                      2/18/11 
 
In the second paragraph in Section 203.02 C after the first sentence insert the following sentence, “The 
bottom of the subcut shall not be scarified”. 
 
 
203.02 E.1 GENERAL       PAGE 139  7/1/12 
 
After the second paragraph in Section 203.02 E.1 insert the following paragraph: 
 
The Contractor shall place the borrow material in the embankment locations as specified in Section 
203.02 F. The Contractor shall compact the borrow material in the embankment locations as specified in 
Section 203.02 G. 
 
 
 
203.02 E.3 CONTRACTOR-FURNISHED BORROW   PAGE 141                1/1/12 
 
Delete the third paragraph in Section 203.02 E.3 in its entirety and insert the following: 

 
After the borrow area has been restored to satisfactory condition, the Contractor shall obtain a 
release and receipt of payment from the landowner and furnish copies to the Department.  
 
All costs for borrow furnished by the Contractor shall include but not restricted to, royalty 
payments, removal and replacement of topsoil, erosion control, reshaping and scarifying, 
obliterating cartways, crop damage, seeding, and any overhaul shall be included in the price bid 
for “Borrow Excavation”. 

 
 
203.02 G CONSTRUCTION OF EMBANKMENT AND TREATMENT OF  

CUT AREAS WITH COMPACTION CONTROL, TYPE A. PAGE 142                    10/17/08 
2/20/09 

 
In Section 203.02 G delete the second paragraph in its entirety and insert the following:  
 
AASHTO T 180 shall be used for all density testing, unless specified in the plans. 
 
In the first sentence of the third paragraph, after the phrase “determined using AASHTO T 99,” insert the 
following “as specified on the plans,” 
____________________________________________________________________________________ 
 
203.03 METHOD OF MEASUREMENT     PAGE 144  2/19/10 
 
Insert the following Section: 
 
J. Slope Reconstruction. Approach inslopes and ditch block slopes will be measured as a unit for each 
inslope that is flattened. 
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Delete the title of the following Section 203.03 J in its entirety and insert the following: 

 K.  Urban Project Provision. 
 
Delete the title of the following Section 203.03 K in its entirety and insert the following: 
  L.  Seeding. 
 
 
203.02 L PROVISION FOR TRAFFIC MAINTENANCE   PAGE 144                    10/15/10 
 
In Section 203.02 L insert the paragraph “The Contractor shall salvage and reuse traffic service gravel.” 
after the first paragraph. 
 
 
203.03 I GUARDRAIL EMBANKMENT, TYPE C.   PAGE 146  3/26/10 
             
Delete Section 203.03 I in its entirety and insert the following: 
 

I.  Guardrail Embankment, Type C. Guardrail Embankment, Type C will be measured as a 
unit at each location, complete and in place. The cost for benching the embankment, and 
stripping, stockpiling, replacing, and seeding the topsoil shall be included in the price bid 
for "Guardrail embankment - Type C. 

 
 
203.04 BASIS OF PAYMENT      PAGE 147  2/19/10 
 
Insert the following after “Guardrail Embankment, Type C” in the Payment table: 
 
Pay Item     Pay Unit 
Approach Inslope Reconstruction  Each 
Ditch Block Slopes    Each 
 
 
 
203.04 BASIS OF PAYMENT                   PAGE 147                  10/17/08 
 
Delete the phrase “(1,000 Gallons)” after M Gal in the “Pay Unit” Column 
 
 
 
216.05 METHOD OF MEASUREMENT                PAGE 151                   10/17/08 
 
In the first sentence delete the phrase “(1,000 Gallons)” after M Gal. 
 
 
234.06 BASIS OF PAYMENT                  PAGE 158                   10/17/08 
 
Delete the phrase M Gallons in the “Pay Unit” Column and insert M Gal. 
 
 
302.02 B ACCEPTANCE        PAGE 163            10/16/09 
 
In Section 302.02 B.1 delete the title in its entirety and insert the following title “Aggregate Base and 
Salvage Base”. 
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302.04 C DEPOSITING AND LAYDOWN    PAGE 163                    03/01/13 
 
Insert the following at the end of Section 302.04 C: 
 
The Contractor shall uniformly mix the aggregate placed in windrows before spreading.  
 
 
302.04 D COMPACTION                  PAGE 164                     5/20/11 
 
In Section 302.04 D delete the sentence “If geotextile fabric is specified, Section 709 will govern 
compaction requirements.” and insert the following, “If geotextile fabric is specified, Section 709 will 
govern compaction requirements for the first lift above the fabric.” 
 
 
302.06 BASIS OF PAYMENT                  PAGE 165                   10/17/08 
 
Delete the parenthesis around M Gal. 
 
 
304.06 BASIS OF PAYMENT                  PAGE 169                     2/20/09 
 
In Section 304.06 delete the phrase under Pay Unit “Ton or Cubic Yard” and insert “Square Yard”. 
 
 
306.06 BASIS OF PAYMENT                  PAGE 173                   10/17/08 
 
Delete the parenthesis around M Gal. 
 
 
400 BITUMINOUS PAVEMENT      PAGE 175            10/21/11 
              1/1/12 
                      10/01/13 
Insert the following in Section 421:   
 

SECTION 421 
MICRO SURFACING 

 
421.01 DESCRIPTION. 
 
Micro Surfacing is a thin overlay material which has properties based on a mixture of modified emulsified 
asphalt, mineral aggregate, water and additives which are proportioned, mixed and uniformly spread over 
a properly prepared surface. 
 
421.02 MATERIALS. 

 
The material shall meet the following: 
 

Item        Section 
Aggregates       816.04 
Bitumen       818.03 
Tack Coat       401.00 

 
A.   Modifier.  Special quick-setting emulsifier agents shall be mixed into the asphalt emulsion.  The 

emulsified asphalt shall be formulated so that a paving mixture is applied at a thickness of one 
inch with the relative humidity at 59% or less and the ambient air temperature at 75° F or higher, 
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the material shall cure sufficiently to carry rolling traffic in one hour with no damage to the 
surface, as verified by the Engineer. 

 
B.   Water.  The water shall be potable and shall be free of harmful soluble salts. 

 
C.   Additives. A liquid field control additive is introduced and blended with water to provide effective 

control of the required quick-set properties.  This additive shall be made available by the chemical 
supplier or emulsion manufacturer and certified as being compatible with the mixture. 

 
421.03 EQUIPMENT. 
 
The equipment shall meet the following: 
 

Item       Section 
Truck Scales     151.07 
Mixing Equipment     151.09 A 
Proportioning Devices    151.09 B 
Emulsion Pump     151.09 C 
Spreading Equipment    151.09 D 
Rut Box      151.09 E 

 
Machine Calibration.  Each mixing unit to be used in performance of the work shall be calibrated in the 
presence of the Engineer prior to construction, or previous calibration documentation covering the exact 
materials to be used may be acceptable provided they were made during that calendar year.  The 
documentation shall include the individual calibration of each material at various settings, which can be 
related to the machine metering devices. 
 
 
421.04 CONSTRUCTION REQUIREMENTS. 
 

A. Mix Design.  Before start of work, the Contractor shall submit a mix design covering the specific 
material to be used on the project.  This design shall be performed by a qualified laboratory.  
Once the materials are approved, no substitution will be permitted unless first tested and 
approved by the laboratory preparing the mix design. 
 
The qualified laboratory shall develop the job mix design and present certified test results for the 
Contractors approval.  Compatibility of the aggregate and emulsion shall be certified by the 
emulsion manufacturer.  All component material used in the mix design shall be representative of 
the material proposed by the Contractor for use on the project.  The mix design will meet the 
following: 
 

TEST *ISSA TEST NO. SPECIFICATION 

Mix Time @ 77°F (25°C) TB-113 Controllable to 120 Seconds Minimum 
Wet Cohesion 
 
@ 30 Minutes Minimum (Set) 
 
@ 60 Minutes Minimum (Traffic) 

TB-139 

 
 
12 kg-cm Minimum 
 
20 kg-cm or Near Spin Minimum 

Wet Stripping TB-114 Pass (90% Minimum) 
Wet-Track Abrasion Loss 
 
One-hour Soak 
 
Six-day Soak 

TB-100 

 
 
50 g/ft2 (538 g/m2) Maximum 
 
75 g/ft2 (807 g/m2) Maximum 
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Lateral Displacement 
 
Specific Gravity after 1,000 Cycles of 
125 lb (56.71 kg) 

TB-147 

5% Maximum 
 
 
2.10 Maximum 

Excess Asphalt by LWT Sand 
Adhesion TB-109 50 g/ft2 (538 g/m2) Maximum 

Classification Compatibility TB-144 11 Grade Points Minimum (AAA, BAA) 
* International Slurry Surfacing Association (ISSA) 
 

 The percentage of each individual material required shall be shown in the laboratory report. 
 

The Engineer will review the design mix, all Micro Surfacing materials and methods prior to use.  
The component materials shall be within the following limits. 

 
Residual Asphalt -  5% to 9% by dry weight of aggregate 
Mineral Additive -  0.5% to 3% by dry weight of aggregate 
Modifier -    As required to provide specified properties 
Field Control Additive -  As required to provide the specified properties 
Water -     As required to produce consistency 

 
B. Stockpile.  The mineral aggregate shall be stockpiled according to Section 106.06. The mineral 

aggregate shall be screened prior to being weighed for job site delivery.   
 

C. Test Strip.  A 1000-foot long, one lane wide test strip shall be constructed for each machine used 
on the project.  A test section shall be done at sunrise.  The machines shall be compared for 
variances in surface texture and appearance.  The Engineer may direct any such variations to be 
corrected prior to production application beginning. 

 
The emulsion shall not exceed 122° F.  Construction of the test strip shall be postponed until the 
emulsion temperature is less than 122° F. 

 
  A new test strip shall be constructed whenever the system used in the job mix changes or there is 

field evidence that the system is out of control.  The system includes the following: emulsion, 
aggregate supplier, type of mineral filler, and the lay-down machine. 

 
 In place of construction of a test strip, the Contractor may submit evidence of successful 

construction of a test strip on another Department project using the same mix designs.  The 
project must have been constructed in the same construction season.  The system used for the 
test strip must be identical to all parts of the proposed system. 
 
Normal traffic shall be carried on the test strip within one and one-half hours after application, 
without any damage occurring.  The Engineer will inspect the completed test strip after 12 hours 
of traffic to determine if the mix design is acceptable.  Full production may begin after the 
Engineer accepts a test strip.  The Engineer shall approve the location of the test strip. 

 
D. Weather Limitations.  The material shall be spread only when the road surface and atmospheric 

temperatures are at least 45° F and rising and the weather is not rainy and there is no forecast of 
temperatures below 32° F within 48 hours from the time of placement of the mixture.  

 
E. Traffic Control.  Suitable methods shall be used by the Contractor to protect the microsurface 

from traffic until the new surface will support traffic without damage.   
 
The Contractor shall furnish flag persons, pilot cars, signs, and lights according to Section 704. 

 
On two-lane, two-way traffic highways, the Contractor shall provide additional flaggers and signs 
at each end of the operation and at all major intersections within the operation area. These 
flaggers and signs will be in addition to the flaggers used with the pilot car. The flaggers will be on 
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the project during the application operation when a pilot car is being used. Flaggers and pilot 
car(s) shall not be bid separately, but shall be included in the price bid for other items. 

 
On four-lane highways the additional flaggers will not be required. 

 
F. Surface Preparation. 

 
1. General.  The area to be surfaced shall be thoroughly cleaned of vegetation, loose 

aggregate and soil, particularly soil that is bound to the surface.  Manholes, valve boxes 
and other service entrances will be protected from the surfacing material. 

 
2. Tack Coat.  If required by the plans, the Contractor shall apply a tack coat.  The tack 

coat shall be allowed to cure before the application of the micro surfacing.   
 

G. Application. 
 

1. General.  The surface shall be pre-wetted by fogging with water ahead of the spreader 
box when required by local conditions.  The rate of application of the fog spray shall be 
adjusted during the day to suit temperatures, surface texture, humidity and dryness of the 
pavement surface. 

 
The Micro Surfacing mixture shall be of the desired consistency upon leaving the mixer 
and no additional materials should be added.  A sufficient amount of material shall be 
carried in all parts of the spreader at all times so that a complete coverage is obtained.  
Overloading of the spreader is not permitted.  No lumping, balling, or unmixed aggregate 
shall be permitted. 
 
No streaks may be left in the finished surface.  If excessive streaking develops, the job 
will be stopped until the contractor proves to the Engineer that the situation has been 
corrected. 
 
The spreader box shall be cleaned to be free of material buildup at the start of each work 
day. If material buildup begins to affect performance during operations, the Contractor 
shall stop operations and clean the spreader box. 

 
2. Joints.  No excessive buildup, uncovered areas or unsightly appearances shall be 

permitted on longitudinal or transverse joints.  The Contractor shall provide suitable width 
spreading equipment to produce a minimum number of longitudinal joints throughout the 
project.  When possible, longitudinal joints shall be placed on lane lines.  Half passes and 
odd width passes will be used only in minimum amounts.  If half passes are used, they 
shall not be the last pass of any paved areas. 

 
3. Mix Stability.  The Micro Surfacing mixture shall possess sufficient stability so that 

premature breaking of the material in the spreader box does not occur.  The mixture shall 
be homogeneous during and following mixing and spreading.  It shall be free of excess 
water or emulsion, free of segregation of the emulsion and free of segregation of 
aggregate fines from coarse aggregate. 

 
4. Hand Work.  Areas which cannot be reached with the mixing machine shall be surfaced 

using hand squeegees to provide complete and uniform coverage.  The area to be hand 
worked shall be lightly dampened prior to mix placement.  Care shall be exercised to 
leave no unsightly appearance from handwork. 

 
Handwork shall be smoothed with a burlap drag to remove all ridges and valleys and to 
match the surface of the machine placed material unless another method of finishing is 
approved by the Engineer.  Handwork shall be completed at the time of the machine-
applied application. 
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5. Lines.  Care shall be taken to insure straight lines along curbs and shoulders.  No runoff 
on these areas will be permitted.  Lines at intersections will be kept straight to provide a 
neat appearance. 

 
 
421.05 METHOD OF MEASUREMENT. 
 

Aggregate for Micro Surfacing.  The dry aggregate weight will be measured by the ton. Weight 
of any moisture determined from moisture tests conducted will be subtracted from the weight of 
the aggregate for the purpose of obtaining a dry aggregate weight.  The aggregate will be 
accepted at the job location stockpile or when loading into the support units for delivery to the lay-
down machine. 

 
Asphalt Emulsion for Micro Surfacing.  Asphalt emulsion measured by the gallon.   

 
421.06 BASIS OF PAYMENT. 

 
Pay Item       Pay Unit 
Aggregate for Micro-Surfacing Type __    Ton 
Asphalt Emulsion for Microsurfacing    Gal 

 
This payment shall be full compensation for all labor, equipment, additives, modifiers, and material 
necessary to complete work. 
 
 
400 BITUMINOUS PAVEMENT      PAGE 175            10/21/11 
              1/1/12  
                      10/01/13 
 
Insert the following in Section 422:   
 

SECTION 422 
SLURRY SEAL 

 
422.01 DESCRIPTION. 
 
The slurry seal shall consist of a mixture of an approved emulsified asphalt, mineral aggregate, water, 
mineral filler, and specified additives which are proportioned, mixed and uniformly spread over a properly 
prepared surface.  The completed slurry seal shall leave a homogeneous mat, adhere firmly to the 
prepared surface, and have a skid-resistant surface texture. 
 
422.02 MATERIALS. 
 
The material shall meet the following: 
 

Item        Section 
Aggregates       816.05 
Bitumen       818.04 
Tack Coat       401.00 

 
 

A.   Water. The water shall be potable and shall be free of harmful soluble salts. 
 

B. Additives The liquid field control additive is introduced and blended with water to provide 
effective control of the required set properties. This additive shall be made available by the 
chemical supplier or emulsion manufacturer and certified as being compatible with the mixture. 
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The mix design shall include the minimum and maximum allowances for the liquid field control 
additive in the mix.  The mix design shall include the Wet Cohesion test results of the mix at the 
maximum allowable liquid field control additive.  The test results shall meet the following 
requirements: 

  
 

*ISSA TEST NO. 
 

DESCRIPTION SPECIFICATION 

ISSA TB-139 @ 80° F 
Wet Cohesion at 30 Minutes  

 
Wet cohesion at 60 Minutes  

12 kg-cm Minimum 
 

20kg-cm Minimum 
 *International Slurry Surfacing Association (ISSA) 
 
422.03 EQUIPMENT. 
 
The equipment shall meet the following: 
 

Item       Section 
Truck Scales     151.07 
Mixing Equipment     151.09 A 
Proportioning Devices    151.09 B 
Emulsion Pump     151.09 C 
Spreading Equipment    151.09 D 

    
Machine Calibration. 
  
Each mixing unit to be used in performance of the work shall be calibrated in the presence of the 
Engineer prior to construction. The documentation shall include the individual calibration of each material 
at various settings, which can be related to the machine metering devices.  No machine will be allowed to 
work on the project until the calibration has been completed and accepted. 
 
To aid in the calibration of slurry machines, the laboratory shall also report the quantitative effects of 
moisture content on the unit weight of the aggregate (bulking effect) per AASHTO T 19, Rodding 
Procedure. 
 
422.04 CONSTRUCTION REQUIREMENTS. 
     

A. Mix Design. Before work begins, the Contractor shall submit a signed mix design covering the 
specific material to be used on the project.  This mix design shall be performed by a laboratory 
qualified in designing emulsified asphalt slurry seal surfacing.  

 
The qualified laboratory shall present certified test results for the Contractors approval.  Once the 
materials are approved, no substitution will be permitted unless first tested and approved by the 
laboratory preparing the mix design. 

 
Compatibility of the aggregate, emulsion, mineral filler, and other additives shall be verified by the 
mix design.  All component material used in the mix design shall be representative of the material 
proposed by the Contractor for use on the project.   

 
The mix design report must clearly show the minimum and maximum proportions of mineral fill, 
water, usage additive(s) and asphalt emulsion based on the dry weight of the aggregate. 
 

The following table lists the required tests and mix specifications: 
 

ISSA TEST NO. DESCRIPTION SPECIFICATION 
 

ISSA TB-106 Slurry Seal Consistency 3 cm Maximum 

ISSA TB-139 @ 77° F Wet Cohesion at 30 Minutes (Set) 
 

12 kg-cm Minimum 
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Wet cohesion at 60 Minutes 20kg-cm Minimum 

ISSA TB-109 Excess Asphalt by LWT Sand Adhesion 
 

50 g/sq.ft. Maximum 
 

ISSA TB-114 Wet Stripping Pass (90% Minimum) 

ISSA TB-100 
 

Wet-Track Abrasion Loss, One-hour Soak 
 

75 g/sq. ft. 

ISSA TB-113 Mix Time* Controllable to 180 
Seconds Minimum 

*The mixing test and set-time test should be performed at the highest temperatures expected 
during construction. 

 
The Engineer will approve the mix design and all slurry sealing materials and methods prior to 
use. The component materials shall be within the following limits: 

 

COMPONENT MATERIALS LIMITS 

Residual Asphalt 
Type II:  8.0% to 13.5% 
Type III: 6.5% to 12% 

(By dry weight of aggregate) 

Mineral Filler 0.5% to 2.0% 
(By dry weight of aggregate 

Additives 
As required to provide the specified 

properties and meet the wet cohesion 
requirements 

Water As required to produce consistency 
 

    

     
 

B. Weather Limitations. The slurry seal shall not be applied if either the pavement or air 
temperature is below 50° F. and falling, but may be applied when both pavement and air 
temperatures are above 45° F. and rising.  No slurry seal shall be applied when there is danger 
that the finished product will freeze before 24 hours.  No slurry seal shall be applied when there is 
a weather forecast of rainfall or humidity greater than 75% within 48 hours of scheduled 
placement.  The mixture shall not be applied when weather conditions prolong opening to traffic 
beyond a reasonable time.  

 
C. Preparation of Surface. 

 
1. General. The area to be surfaced shall be thoroughly cleaned of vegetation, loose 

aggregate and soil, particularly soil that is bound to the surface.   
 

2. Tack Coat. If required by the plans, the Contractor shall apply a tack coat.  The tack coat 
shall be allowed to cure before the application of the slurry seal.   

 
D. Application 

 
1. General. The surface shall be pre-wetted by fogging with water ahead of the spreader 

box when required by local conditions.  The rate of application of the fog spray shall be 
adjusted during the day to suit temperatures, surface texture, humidity and dryness of the 
pavement surface. 
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The slurry seal coat mixture shall be of the desired consistency upon leaving the mixer 
and no additional materials should be added.  A sufficient amount of material shall be 
carried in all parts of the spreader at all times so that a complete coverage is obtained.  
Overloading of the spreader shall be avoided.  No lumping, balling, or unmixed aggregate 
shall be permitted. 

 
No streaks may be left in the finished surface.  If excessive streaking develops, the job 
will be stopped until the Contractor proves to the Engineer that the situation has been 
corrected.   

 
All excess material shall be removed from the job site prior to opening the road. 
 
The spreader box shall be cleaned to be free of material buildup at the start of each work 
day. If material buildup begins to affect performance during operations, the Contractor 
shall stop operations and clean the spreader box. 
 

2. Joints. No excessive buildup, uncovered areas or unsightly appearances shall be 
permitted on longitudinal or transverse joints.  The Contractor shall provide suitable width 
spreading equipment to produce a minimum number of longitudinal joints throughout the 
project.  When possible, longitudinal joints shall be placed on lane. The longitudinal joint 
where two passes join shall be neat appearing, uniform and lapped.  Half passes and odd 
width passes will be used only in minimum amounts.  If half passes are used, they shall 
not be the last pass of any paved areas. 

 
E. Mix Stability. The slurry seal coat mixture shall possess sufficient stability so that premature 

breaking of the material in the spreader box does not occur.  The mixture shall be homogeneous 
during and following mixing and spreading.  It shall be free of excess water or emulsion, free of 
segregation of the emulsion and free of segregation of aggregate fines from coarse aggregate. 

 
F. Hand Work. Areas which cannot be reached with the mixing machine shall be surfaced using 

hand squeegees to provide complete and uniform coverage.  The area to be hand worked shall 
be lightly dampened prior to mix placement.   

 
Handwork shall be smoothed with a burlap drag to remove all ridges and valleys and to match the 
surface of the machine placed material unless another method of finishing is approved by the 
Engineer. Handwork shall be completed at the time of the machine-applied application. 

 
G. Lines. Care shall be taken to insure straight lines along curbs and shoulders.  No runoff on these 

areas will be permitted.  Lines at intersections will be kept straight to provide a neat appearance. 
 

H. Traffic Control. The Contractor shall furnish flag persons, pilot cars, signs, and lights according 
to Section 704. 

 
On two-lane, two-way traffic highways, the Contractor shall provide additional flaggers and signs 
at each end of the operation and at all major intersections within the operation area. These 
flaggers and signs will be in addition to the flaggers used with the pilot car. The flaggers will be on 
the project during the application operation when a pilot car is being used. Flaggers and pilot 
car(s) shall not be bid separately, but shall be included in the price bid for other items. 

 
On four-lane highways the additional flaggers will not be required. 

 
422.05 METHOD OF MEASUREMENT. 
 

Aggregate for Slurry Seal. The dry aggregate weight will be measured by the ton. Weight of any 
moisture determined from moisture tests conducted will be subtracted from the weight of the 
aggregate for the purpose of obtaining a dry aggregate weight. The aggregate will be accepted at 
the job location stockpile or when loading into the support units for delivery to the lay-down 
machine. 
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Asphalt Emulsion for Slurry Seal. Asphalt emulsion measured by the gallon.  

 
422.06 BASIS OF PAYMENT. 

 
Pay Item       Pay Unit 
Aggregate for Slurry Seal - Type __    Ton 
Asphalt Emulsion for Slurry Seal     Gal 

 
This payment shall be full compensation for all labor, equipment, additives, modifiers, and 
material necessary to complete work. 

 
 
407.04 J MIX TEMPERATURES                  PAGE 196                  10/17/08 
 
In Section 407.04 J insert the following phase “, or manufacturers’ recommendation” in three locations 
after the following temperatures: 230°F., 250°F., and 300°F. 
 
 
407.04 M.2 ORDINARY COMPACTION                PAGE 197                    10/17/08 
            6/19/09 
 
In the first sentence of the third paragraph delete the following in its entirety “Sections 151.02 B, 151.02 
C.2, or 151.02 D.” and insert the following” Sections 151.02 B, 151.02 C.2, 151.02 D, or 151.02 E.” 
 
In the first sentence of the seventh paragraph, starting with “When compacting leveling courses…” insert 
the following phrase “or combination rollers” after the following “pneumatic-tired rollers” 
 
In the second sentence of the seventh paragraph, with the paragraph starting:  “When compacting 
leveling courses…” insert the following phrase “or combination rollers” after the following “pneumatic-tired 
rollers” 
 
In the second sentence of the seventh paragraph, with the paragraph starting:  “When compacting 
leveling courses…” insert the following phrase “or 151.02 E” after the following “Section 151.02 B” 
 
 
407.07 BASIS OF PAYMENT       PAGE 202              4/17/09 
            3/01/13 
 
Delete Section 407.07 B.2 in its entirety and insert the following: 
 

2. When the patching requires excavation, the method and site of disposal of the waste materials 
shall be subject to the approval of the Engineer, and:  

 
a. The excavated material shall be loaded and hauled to a disposal area not adjacent to the 

work site; payment for the bituminous mixture used in the repair will be made under 
Section 104.03.  Payment will include disposal of excavated material, and the furnishing, 
placing, and compacting of the aggregate. 

 
b. If aggregate is required to replace excavated material in the existing base or subgrade, 

payment for the class of aggregate used will be made under Section 104.03. Payment 
will include disposal of excavated material, and the furnishing, placing, and compacting of 
the aggregate.  

 
c. Payment for prime, tack, and the bitumen in the mix used in the repair will be made at the 

Contract Unit Prices for those items.  
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408.04 E MIXING                   PAGE 207                 5/20/11 
 
In Section 408.04 E insert the following sentence “The Contractor shall inform the Engineer in writing prior 
to any changes of the blend percentages during production.” to the end of the last paragraph. 
 
 
408.04 F MIX TEMPERATURES                  PAGE 207                 10/17/08 
 
In Section 408.04 F insert the following phase “, or manufacturers’ recommendation” in three locations 
after the following temperatures: 300°F., 230°F., and 250°F. 
 
 
408.04 H SPREADING AND FINISHING    PAGE 208          10/21/11 
 
In section 408.04 H delete the last paragraph in its entirety, beginning with “Rumble strips…” 
 
 
408.04 I.2 ORDINARY COMPACTION                PAGE 209                  10/17/08 
 
In the fifth paragraph delete the following in its entirety “Sections 151.02 B, 151.02 C.2, or 151.02 D.” and 
insert the following” Sections 151.02 B, 151.02 C.2, 151.02 D, or 151.02 E.” 
 
In the first sentence of the sixth paragraph insert the following phrase “or 151.02 E” after the following 
“Section 151.02 B” 
 
In the third sentence of the sixth paragraph insert the following phrase “or combination rollers” after the 
following “pneumatic-tired rollers” 
 
In the first sentence of the ninth paragraph insert the following phrase “or combination rollers” after the 
following “pneumatic-tired rollers” 
 
In the second sentence of the ninth paragraph insert the following phrase “or combination rollers” after the 
following “pneumatic-tired rollers” 
 
In the second sentence of the ninth paragraph insert the following phrase “or 151.02 E” after the following 
“Section 151.02 B” 
 
 
408.05 A AGGREGATE         PAGE 211            10/16/09 
 
In Section 408.05 A.1 in the table titled “Aggregate Tolerances” delete the first row “5/8 sieve1     +2%” in 
its entirety and insert “5/8 sieve1     -2%” 
 
 
408.05 A.1 GRADATION                   PAGE 211                   10/17/08 
            2/20/09 
 
In the Section 408.05 A.1 in the first paragraph delete the first two sentences in their entirety and insert 
the following: 
 
Aggregate samples will be tested for each 1,500 ton of mix produced with a minimum of one sample per 
day. 
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In the third paragraph delete the first sentence in its entirety and insert the following: 
 
If any two or more consecutive tests result in the variance of any one or more sieves from the JMF 
gradation target value by more than the tolerances listed below, a deduction will be applied on the 
tonnage represented by the failing tests. 
 
 
408.05 C.2 CONTRACTOR CORING                  PAGE 215                   10/17/08 
 
In the first sentence of the second paragraph starting with “The Contractor shall” delete the phrase “with 
one location in each lane,” in its entirety. 
 
 
408.05 C.3 COMPACTION PAYMENT SCHEDULE             PAGE 215                    2/20/09 
            3/26/10 
 
Delete Section 408.05 C.3 in its entirety and insert the following: 
 
3.   Compaction Payment Schedule.  
 
Acceptance of mainline pavement placed on any production day will be based on the average density of 
the pavement compared to the daily average maximum theoretical density (MTD) determined for each lot 
of pavement placed. The average density of the field cores shall be at least 91.0% or 92.0% of the daily 
average MTD depending on the class of mix. If the average density of the field cores is less than 
specified for the daily average MTD, the unit price of the hot bituminous pavement will be adjusted 
according to the following tables: 
 
PAVEMENT DENSITY ADJUSTMENT OF UNIT BID PRICE PER LOT 
 
Table1:      Table 2: 
Superpave FAA 40-43 
Class 27, 29     

  Superpave FAA 44-45 
Class 31, 33 

Percent 
Payment 

Avg. Pavement 
Density 

Percent Payment Avg. Pavement 
Density 

1.00 ≥ 91.0% 1.00 ≥ 92.0%*** 
0.98 90.0% - 90.9% 0.98 91.0% - 91.9% 
0.95 89.5% - 89.9% 0.95 90.5% - 90.9% 
0.91 89.0% - 89.4% 0.91 90.0% - 90.4% 
0.85 88.5% - 88.9% 0.85 89.5% - 89.9% 
0.70 88.0% - 88.4% 0.70 89.0% - 89.4% 

** < 88.0% ** < 89.0% 
 
**The Engineer will determine whether the material may remain in place. The Pay Factor for the material 
allowed to remain in place shall be 0.70. 
 
The density of the field cores will be determined according to the Department’s Field Sampling and 
Testing Manual. 
 
***The minimum required density will be reduced by 1% for the bottom lift constructed on aggregate base 
and reclaimed or cold in place (CIP) recycled base courses. If the average density of the field cores is 
less than 91% of the daily average MTD the unit price of the hot bituminous pavement will be adjusted 
according to Table 1. 
 
 
408.06 D RUMBLE STRIPS      PAGE 217          10/21/11 
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Delete section 408.06 D in its entirety. 
 
 
408.07 BASIS OF PAYMENT      PAGE 217          10/21/11 
 
In the “Pay Item” Column delete the pay item “Rumble Strips”. 
 
 
408.07 BASIS OF PAYMENT       PAGE 218            4/17/09 
 
Delete Section 408.07 C.2 in its entirety and insert the following: 
 

2. When the patching requires excavation, the method and site of disposal of the waste materials 
shall be subject to the approval of the Engineer, and: 
 

a. The excavated material shall be loaded and hauled to a disposal area not adjacent to the 
work site; payment for the bituminous mixture used in the repair will be made per Ton 
according to the “Price Schedule PS-1.” Payment will include disposal of excavated 
material, and the furnishing, placing, and compacting of the aggregate. 

 
b. If aggregate is required to replace excavated material in the existing base or subgrade, 

payment for the class of aggregate used will be made under Section 104.03. Payment 
will include disposal of excavated material, and the furnishing, placing, and compacting of 
the aggregate. 
 

c. Payment for prime, tack, and the bitumen in the mix used in the repair will be made at the 
Contract Unit Prices for those items. 

 
 
409.04 B.2 CONTRACTOR DEVELOPED MIX DESIGN       PAGE 223                   10/17/08 
 
In the fourth paragraph, starting with “If the Department” in the second sentence delete the phrase           
“± 0.30” and insert the following “± 0.030”. 
____________________________________________________________________________________ 
 
409.05 C.2 CONTRACTOR CORING               PAGE 231                     2/20/09 
 
In Section 409.05 C.2 in the first sentence of the first paragraph delete the word “one” and insert the word 
“two”. 
 
 
409.05 C.3 COMPACTION PAYMENT SCHEDULE             PAGE 232                    2/20/09 
            3/26/10 
 
Delete Section 409.05 C.3 in its entirety and insert the following: 
 
3.   Compaction Payment Schedule.  
 
Acceptance of mainline pavement placed on any production day will be based on the average density of 
the pavement compared to the daily average maximum theoretical density (MTD) determined for each lot 
of pavement placed. The average density of the field cores shall be at least 91.0% or 92.0% of the daily 
average MTD depending on the class of mix. If the average density of the field cores is less than 
specified for the daily average MTD, the unit price of the hot bituminous pavement will be adjusted 
according to the following tables: 
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PAVEMENT DENSITY ADJUSTMENT OF UNIT BID PRICE PER LOT 
 
Table1:      Table 2: 
Superpave FAA 40-43 
Class 27, 29     

  Superpave FAA 44-45 
Class 31, 33 

Percent 
Payment 

Avg. Pavement 
Density 

Percent Payment Avg. Pavement 
Density 

1.00 ≥ 91.0% 1.00 ≥ 92.0%*** 
0.98 90.0% - 90.9% 0.98 91.0% - 91.9% 
0.95 89.5% - 89.9% 0.95 90.5% - 90.9% 
0.91 89.0% - 89.4% 0.91 90.0% - 90.4% 
0.85 88.5% - 88.9% 0.85 89.5% - 89.9% 
0.70 88.0% - 88.4% 0.70 89.0% - 89.4% 

** < 88.0% ** < 89.0% 
 
**The Engineer will determine whether the material may remain in place. The Pay Factor for the material 
allowed to remain in place shall be 0.70. 
 
The density of the field cores will be determined according to the Department’s Field Sampling and 
Testing Manual. 
 
***The minimum required density will be reduced by 1% for the bottom lift constructed on aggregate base 
and reclaimed or cold in place (CIP) recycled base courses. If the average density of the field cores is 
less than 91% of the daily average MTD the unit price of the hot bituminous pavement will be adjusted 
according to Table 1. 
 
 
410.04 QUALITY CONTROL PLAN                  PAGE 237                   10/17/08 
 
In Section 410.04 delete the phrase “Special Provision” in its entirety and insert the following 
“specification”. 
 
 
410.04 ENGINEER’S LABORATORY                  PAGE 237                   3/01/13 
            
 
Delete the first and second sentences in Section 410.04 “Engineer’s Laboratory” in its entirety and insert 
the following: 
 
The Contractor shall provide an additional Type C laboratory and the testing equipment to be used during 
actual mix production by the Department’s aggregate lab and asphalt mix tester. 
 
 
410.04 A PIT OPERATIONS AND STOCKPILING OF AGGREGATE 
                      PAGE 238                     2/20/09 
 
In Section 410.04 A delete the third paragraph starting with “The mix design will not” in its entirety and 
insert the following: 
 

- The mix design will not be approved and mix production will not begin. 
 
 
410.04 A.1 DEPARTMENT-DEVELOPED MIX DESIGN   PAGE 238    1/1/12 
 
Delete the first sentence in Section 410.04 A.1 in its entirety and insert the following: 
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The Plans will specify when the Department will develop the mix design. 

  
 
410.04 A.2 CONTRACTOR-DEVELOPED MIX DESIGN   PAGE 238    1/1/12 
 
Delete the first sentence in Section 410.04 A.2 in its entirety and insert the following: 
 

The Contractor shall develop the mix design. 
 
 

Insert the following Subsection after Section 410.04 A.2.b and change the existing Subsection c to 
Subsection d: 
 

c. The mix design shall be submitted for approval a minimum seven days before the material is 
used. 

 
 
410.05 C.2 CONTRACTOR CORING               PAGE 250                     2/20/09 
                      10/15/10 
 
In Section 410.05 C.2 in the first sentence of the first paragraph delete the phrase “one core” and insert 
the phrase “two cores”. 
 
 
410.05 C.3 COMPACTION PAYMENT SCHEDULE             PAGE 251                    2/20/09 
            3/26/10 
 
Delete Section 410.05 C.3 in its entirety and insert the following: 
 
3.  Compaction Payment Schedule.  
 
Acceptance of mainline pavement placed on any production day will be based on the average density of 
the pavement compared to the daily average maximum theoretical density (MTD) determined for each lot 
of pavement placed. The average density of the field cores shall be at least 91.0% or 92.0% of the daily 
average MTD depending on the class of mix. If the average density of the field cores is less than 
specified for the daily average MTD, the unit price of the hot bituminous pavement will be adjusted 
according to the following tables: 
 
PAVEMENT DENSITY ADJUSTMENT OF UNIT BID PRICE PER LOT 
 
Table1:      Table 2: 
Superpave FAA 40-43 
Class 27, 29     

  Superpave FAA 44-45 
Class 31, 33 

Percent 
Payment 

Avg. Pavement 
Density 

Percent Payment Avg. Pavement 
Density 

1.00 ≥ 91.0% 1.00 ≥ 92.0%*** 
0.98 90.0% - 90.9% 0.98 91.0% - 91.9% 
0.95 89.5% - 89.9% 0.95 90.5% - 90.9% 
0.91 89.0% - 89.4% 0.91 90.0% - 90.4% 
0.85 88.5% - 88.9% 0.85 89.5% - 89.9% 
0.70 88.0% - 88.4% 0.70 89.0% - 89.4% 

** < 88.0% ** < 89.0% 
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**The Engineer will determine whether the material may remain in place. The Pay Factor for the material 
allowed to remain in place shall be 0.70. 
 
The density of the field cores will be determined according to the Department’s Field Sampling and 
Testing Manual. 
 
***The minimum required density will be reduced by 1% for the bottom lift constructed on aggregate base 
and reclaimed or cold in place (CIP) recycled base courses. If the average density of the field cores is 
less than 91% of the daily average MTD the unit price of the hot bituminous pavement will be adjusted 
according to Table 1. 
 
 
411.03 A MILLING PAVEMENT SURFACE    PAGE 254  2/20/09 
 
In Section 411.03 A after the eighth paragraph add the following paragraph: 
 
When the milled material is used in Recycled Asphalt Pavement (RAP), a maximum of 500 feet per area 
may be milled for the mix design. The Contractor shall place the pavement overlay within twenty one 
calendar days after the mix design is approved. 
 
 
420.04 E PROTECTION OF TRAFFIC AND PRESERVATION OF THE SEAL COAT   
         PAGE 258  4/17/09 
            5/15/09 
In the last sentence of the second paragraph in Section 420.04 E delete the word “bud” in its entirety and 
insert the following: “bid”. 
 
In Section 420.04 E after the fourth paragraph add the following paragraph: 
 
When pavement marking according to section 762.04 is not specified; before sealing operations the 
Contractor shall install and remove spotting tabs according to section 762.04 D.1.e. The cost of the 
spotting tabs and their installation and removal shall be included in the price bid for other items. 
 
 
550.04 G.1 GENERAL       PAGE 269          10/21/11 
 
In section 550.04 G.1 delete the sixth paragraph in its entirety, beginning with “Continuous rumble 
strips…”  
 
 
550.04 I.2 TRANSVERSE CONTRACTION JOINTS               PAGE 272                   10/21/11 
 
Delete the sixth paragraph of Section 550.04 I.2 starting with “Dowel baskets shall…” in its entirety and 
insert the following:  
 
Dowel baskets shall be placed a minimum of 2000 feet ahead of the paving operation to allow adequate 
time to be properly inspected. 
 
 
550.04 I.2 TRANSVERSABLE CONTRACTION JOINTS   PAGE 273                    10/17/08 
 
Add the word “or” after “lithium grease,” in the first sentence of the last paragraph starting with “A uniform 
coat”. 
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550.04 I.5 TIE BARS AND LONGITUDINAL JOINT   PAGE 275                      2/18/11 
 
In the first sentence of the first paragraph in Section 550.04 I.5 delete the word “baskes” in its entirety and 
insert the following word “baskets”. 
 
 
550.04 J.2 USE OF WATER      PAGE 276                      5/20/11 
 
In Section 550.04 J.2 delete the first sentence in its entirety. 
 
 
550.04 J.3.c BRIDGE APPROACH SLABS    PAGE 276                    10/17/08 
 
After the last paragraph insert the following paragraph: “Metal Tine Finish shall be in accordance with 
Section 602.03 B.2.” 
 
 
550.04 J.6 FINAL SURFACE FINISH     PAGE 277    1/1/12 
 
Delete Section 550.04 J.6 in its entirety and insert the following: 
 

6. Final Surface Finish. After surface irregularities have been removed and before the concrete 
attains an initial set, a seamless strip of stiff-fiber artificial grass carpet shall be dragged 
longitudinally along the full width of the pavement. The surface texture shall be uniformly 
roughened leaving corrugations in the surface that are uniform in appearance. The width of 
material in the drag shall be in contact with the full width of the pavement. The drag shall be 
operated off of a string-line with its leading edge attached to a bridge riding on the forms or 
adjacent slabs. The drag shall be maintained clean and free from encrusted mortar. A drag that 
cannot be cleaned shall be replaced with new fabric. 

 
a. Carpet Drag. The texture achieved by the carpet drag shall be tested by the Engineer in 

accordance with ASTM E 965 and the Department’s Field Sampling and Testing Manual. 
The tests shall be performed at a location to be determined by the Engineer. 
 
The test results determined by ASTM E 965 shall have a minimum texture depth of 0.031 
inches. The Contractor shall take corrective action to achieve the required 0.031 inches 
minimum depth for any lot having a result less than 0.031 inches. If three or more lots 
have texture depths less than 0.031 inches but greater than or equal to 0.025 inches, 
diamond grinding shall be required of those lots. Any one lot having a texture depth of 
less than 0.025 inches shall require diamond grinding. All diamond grinding shall be in 
accordance with Section 550.04 P.3 at the Contractor's expense. Limits of any failing test 
shall be determined by running additional tests at 100 foot intervals before and after the 
failing test. The location of the additional tests shall be determined by the Engineer. 

 
b. Metal Tining. When speeds are greater than 40 mph metal tining will be required. 

Immediately following the carpet drag, the surface of the concrete pavement shall be 
given a longitudinal metal-tine finish over the entire driving surface, as specified below. 
However, the slab shall not be tined within 3 inches of the edge of the slab or centerline. 

 
Tining devices shall be maintained clean and free from encrusted mortar and debris to ensure uniform 
groove dimensions. The longitudinal metal-tine finish shall provide a groove width of 1/8 inch ± 1/64 inch, 
a groove depth of 3/16 inch ± 1/16 inch, and a uniform spacing of 3/4 inch between individual grooves. 
 
 
550.04 K.1 GENERAL       PAGE 278                      5/20/11 
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At the beginning of the paragraph insert the following sentence: “When weather conditions cause rapid 
drying of the pavement surface, a fine mist or fog spray shall be applied to the concrete surface for 
interim curing.” 
 
 
550.04 J.8 RUMBLE STRIPS      PAGE 278            10/21/11 
 
Delete section 550.04 J.8 in its entirety. 
 
 
550.04 N PROTECTION OF PAVEMENT    PAGE 280  3/18/11 
 
In Section 550.04 N delete the second paragraph in its entirety and insert the following: 
 
The Contractor shall maintain a temperature of 40° F. or above for five full days, for all newly-placed 
concrete. If the air temperature is expected to be 40° F. or below, the Contractor shall submit a detailed 
plan that states the procedure of maintaining  the concrete temperature at 40° F. or above, prior to any 
placement of concrete. If the plan is approved, the removal and replacement of concrete that is damaged 
or not cured within the specified temperature control shall be at the Contractor’s expense. Admixtures for 
curing or temperature control shall be used only as permitted or directed. The admixtures shall not be 
considered as a substitute for any specified curing requirement. 
 
 
550.04 R OPERATIONAL LIMITS     PAGE 285  3/18/11 
 
Delete Section 550.04 R in its entirety and insert the following: 
 
R. Operational Limits. 
 

1. General. No concrete shall be mixed, placed, or finished without adequate natural or artificial 
lighting. 

 
2. Mixing. Concrete mixing operations shall be suspended whenever rain, wind, blowing dirt, 

extreme temperatures, or other adverse conditions occur which damage the work. The previously 
placed plastic concrete shall be immediately protected from damage. After mixing, the concrete 
temperature shall be maintained at not less than 50°F. nor more than 90°F. until placed in the 
work. If the specified temperature range cannot be maintained, the aggregates, mixing water, or 
both shall be heated or cooled as required. Aggregates shall not be heated by a direct flame or to 
a temperature exceeding 150°F. If the aggregate or the water is heated to a temperature 
exceeding 100°F., the aggregate and water shall be combined before being placed in contact 
with the cement. When heated by live steam, aggregates shall be drained as provided in Section 
802.04 A.2 before being measured into the batches. Heating equipment or methods which do not 
heat the materials uniformly, or alter or prevent the entrainment of the specified concrete air 
content shall not be used. Materials containing frost or lumps of frozen material shall not be used. 

 
3. Placing.  Concrete shall not be placed on or against frozen ground.  

 
If enclosures are used, the enclosures shall be heated with electric heaters or if combustible 
heaters are used, be properly vented to prevent the buildup of carbon monoxide.  

 
4. Curing. When the temperature falls below 40°F., the concrete surface temperature shall be 

maintained between 40°F. and 90°F. for the duration of the curing period. 
 

If high early strength Portland Cement is used, the temperature shall be maintained at between 
50°F. and 90°F. during the first 72-hour curing period. 
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Heating operations shall be discontinued so that sudden temperature changes in the concrete are 
avoided. Before removing any enclosures, the concrete’s surface temperature shall be decreased 
to the air temperature at a rate not to exceed 15°F. per hour. 

 
The concrete shall be protected against damage from construction operations or traffic. No work 
shall be conducted on the concrete during the curing process. Vehicles or equipment not required 
in the curing process shall not be placed on the concrete until the curing period is completed. 

 
Damaged concrete shall be repaired or removed and replaced at the Contractor’s expense. 

 
 
550.06 B MISCELLANEOUS ITEMS     PAGE 288            10/21/11 
 
In the “Pay Item” Column delete the pay item “Continuous Rumble Strip”. 
 
 
570.02 B PORTLAND CEMENT CONCRETE FOR REPAIRS    PAGE 292  5/20/11 
 
In Section 570.02 B delete the second sentence, “Use AASHTO M-85 high early cement for spall repairs.” 
in its entirety and replace it with the sentence, “The cement content for spall repairs shall have a minimum 
cement content of six sacks per cubic yard. 
 
 
570.04 A.6 REPAIR SIZE AND LONGITUDINAL 
JOINT TREATMENT         PAGE 294  7/17/09 
 
In Section 570.04 A.6.b delete the first sentence in its entirety and insert the following: 
 

b. Treat centerline and shoulder joint steel on repairs exceeding 15 feet in length as follows: 
 
 
570.05 METHOD OF MEASUREMENT           PAGE 301                     2/19/10 
 
Delete Sections 570.05 M and 570.05 L in their entirety. 
 
Delete the title of the following Section 570.05 N in its entirety and insert the following: 

 L.  Full-Depth Repair -- End Preparation. 
 
Delete the title of the following Section 570.05 O in its entirety and insert the following: 
  M.  Full-Depth Repair -- End Prep-Mech Splice. 
 
Delete the title of the following Section 570.05 P in its entirety and insert the following: 

N.  Full-Depth Continuous Concrete Repair. 
 
Insert the following as Section 570.05 O: 

O. Random PCC Crack Cleaning & Sealing. Include all costs for material and 
labor for cleaning and sealing random joints in the unit price bid for “Random 
PCC Crack Cleaning & Sealing.” 

 
 
570.05 G SAWCUTS       PAGE 302  3/18/11 
 
In the second sentence delete the word “te” in its entirety and insert the word “the”. 
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602.03 F CURING CONCRETE       PAGE 322             2/20/09 
          PAGE 323                    4/17/09 
 
In Section 602.03 F.1 delete the second sentence in the first paragraph in its entirety and insert the 
following: 
 
The curing period shall be ten days when pozzolans in excess of 10 percent, by weight, of the Portland 
cement are used in the mix. 
 
In Section 602.03 F.2.b delete the phrase “ten-day” and insert the following phrase “seven-day”. 
 
Delete Section 602.03 F.3.b in its entirety. 
 
 
602.03 F.3 DECK SLAB CONCRETE     PAGE 323    1/1/12 
 
In Section 602.03 F.3.a delete the third sentence in its entirety and insert the following: 
 

The wet cure material shall be placed and the wet cure started no later than 30 minutes after 
placement of concrete. 

 
 
604.04 A CONSTRUCTION REQUIREMENTS    PAGE 331  2/20/09 
 
In Section 604.04 A delete the fifth paragraph in its entirety and insert the following: 
 
Shop drawings shall show all beam dimensions; the size and location of all reinforcing and prestressing 
steel; the details of end anchorages if used, and any necessary revisions to bridge seats. Shop drawings 
shall be submitted in accordance with Section 105.08.If shop drawings are returned for revision, revisions 
shall be made and resubmitted to the Engineer. The time required for the review of each submittal will not 
exceed 14 days after the shop drawings are received by the Engineer. Two paper copies or one 
electronic version of the reviewed and final drawings shall be furnished to the Engineer before fabrication. 
 
 
606.03 DESIGN AND MANUFACTURE     PAGE 334  5/20/11 
              7/1/12 
 
Delete Section 606.03 in its entirety and insert the following: 
 
The design and manufacture of the precast RCB shall satisfy the applicable portions of AASHTO LRFD 
Bridge Design Specifications, Section 12, and “AASHTO Materials Specification M 259.”  The design shall 
also meet the following criteria: 
 

A. Live Load.  HL93 
 

B. Load Factors. 
1. Dead Load 

 
a. Components and Attachments, DC = 1.25    

 
b. Vertical Earth Pressure, EV(max) = 1.3, EV(min) = 0.9 

 
2. Live Load, LL = 1.75 

 
3. Horizontal Earth Pressure, EH(max) = 1.5, EH(min) = 0.9 

 



Page 47 of 77 Supplemental Specifications - Effective Date: 10/01/2013 
 

C. Strength Reduction Factors. 
 
1. Shear = 0.9 

 
2. Flexure = 0.9 

 
D. Loads. 

 
1. Concrete = 150 lbs./cu. ft. 

 
2. Earth = 120 lbs./cu. ft. 

 
3. Horizontal Earth = 40 lbs./sq. ft./ft. of depth 

 
E. Application of Loads.  The RCB shall be designed for the greater moments and shears 

resulting from the following two load conditions: 
 
1. Dead Load + Live Load + Balanced Horizontal Earth Load 

 
2. 0.8 X (Dead Load + Live Load + Unbalanced Horizontal Earth Load).  The unbalanced 

horizontal earth load occurs when one side of the culvert has 40 lbs./sq. ft./ft. of depth 
while the other side has 20 lbs./sq. ft./ft. of depth. 

 
The precast RCB shall be comprised of barrel sections and end sections.  The concrete used to make the 
sections shall have a minimum compressive strength of 3,000 psi and shall have a minimum cement 
content of six sacks per cubic yard.   
 
The barrel sections shall not be any shorter than 4 feet long.  The minimum thickness of the barrel parts 
are 8 inches for the roof, floor and walls.  Any haunch or fillet at the inside corners of the barrel shall not 
exceed a triangular shape with 12-inch horizontal and 12-inch vertical legs.  The barrel section joints shall 
be tongue and groove, a minimum of 4 inches long and a width of 3 ½ inches at the end of the tongue. 
 
 
606.04 CONSTRUCTION REQUIREMENTS    PAGE 335  2/20/09 
 
In Section 606.04 delete the first sentence in the first paragraph in its entirety and insert the following: 
 
The Contractor shall submit shop drawings in accordance with Section 105.08.  If shop drawings are 
returned for revision, revisions shall be made and resubmitted to the Engineer. The time required for the 
review of each submittal will not exceed 14 days after the shop drawings are received by the Engineer. 
Two paper copies or one electronic version of the reviewed and final drawings shall be furnished to the 
Engineer before the manufacture of the RCB sections. 
 
 
606.04 CONSTRUCTION REQUIREMENTS    PAGE 335  3/26/10 
 
In third paragraph in Section 606.04 starting with “The installation of the” delete the second sentence in 
its entirety and insert the following: 
 

The backfill shall be compacted to 90 percent standard density per AASHTO T 180. Maximum 
thickness of any one lift shall not exceed 6 inches. 

 
 
616.03 A SHOP DETAIL DRAWINGS     PAGE 339  2/20/09 
            3/26/10 
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In Section 616.03 A in the third sentence in the third paragraph delete the phrase “the fabricator’s 
contract number,” in its entirety. 
 
In Section 616.03 A delete the fourth paragraph in its entirety and insert the following: 
 
The Contractor shall submit shop drawings in accordance with Section 105.08.  If shop drawings are 
returned for revision, revisions shall be made and resubmitted to the Engineer. The time required for the 
review of each submittal will not exceed 14 days after the shop drawings are received by the Engineer. 
Two paper copies or one electronic version of the reviewed and final drawings shall be furnished to the 
Engineer before fabrication. Additional time required to make adjustments to shop drawings due to the 
Contractor’s errors or omissions is the responsibility of the Contractor. Additional work or file copies of 
final drawings shall be provided as requested. 
 
In Section 616.03 A in the second sentence in the fifth paragraph delete the phrase “approved” and insert 
the word “reviewed”. 
 
In Section 616.03 A in the first sentence in the sixth paragraph delete the phrase “and approval”. 
 
 
638.03 D BACKFILL       PAGE 374  2/20/09 
 
Delete Section 638.03 D in its entirety and insert the following: 
 
D. Backfill. After assembling the pipe, the backfill shall be placed uniformly and equally on each 

side of the pipe in layers not to exceed six inches before compaction. Compaction requirements 
for all materials associated with the trench installation shall be installed as specified in Section 
203.02 G. Adequate earth cover shall be placed over the structure before heavy construction 
equipment is driven over it.  

 
 
650.03 B PROPORTIONING AND MIXING EQUIPMENT  PAGE 376  3/01/13 
 
Delete Section 650.03 B in its entirety and insert the following: 
 
B. Proportioning and Mixing Equipment. Proportioning and mixing equipment shall be of a self-

contained mobile type (not conventional ready-mix truck), meeting Section 153.02 C and set up at 
the bridge site. 

 
 
650.03 C PLACING AND FINISHING EQUIPMENT   PAGE 376  3/01/13 
 
Delete Section 650.03 C in its entirety and insert the following: 
 
C. Placing and Finishing Equipment. 
 

1. Placing and finishing equipment shall include hand tools for placing and brushing-in freshly mixed 
mortar, and for distributing material to the depth that can be struck off with the screed. Hand 
operated vibrators and screeds shall be used to place and finish small areas of work. 

 
2. Finishing equipment shall meet Section 153.09 C. 

 
3. A drag and a metal tining device meeting Section 602.03 B.2 shall be used for the final finish. 

 
 
650.04 REMOVAL AND OVERLAY WITH THE     PAGE 376            10/16/09 
             USE OF MECHANICAL EQUIPMENT.       3/01/13 
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Delete Section 650.04 in its entirety and insert the following: 
 
A. Classification of Removals and Overlays. 
 

1. Class 1 Removal. Class 1 removal consists of removing deck concrete to a depth of 1/2 inch 
below the existing finished surface, except at drains and elsewhere as specified; disposing of 
the removed concrete. Concrete removed below a depth of 1/2 inch below the existing 
finished surface coincidental with Class 1 removal is part of the Class 1 removal area. 

 
2. Class 2 Removal. Class 2 removal areas will be determined by the Engineer after Class 1 

removal has been accomplished. Class 2 removal consists of removal, disposal, and 
replacement of concrete below the bottom of the Class 1 removal. The lower limit of the 
Class 2 removal shall be the top of the bars in the top layer of reinforcing steel. Concrete 
removed below the top of the top bar coincidental with Class 2 removal is part of the Class 2 
removal area. The removed volume shall be replaced with concrete to a level bounding the 
Class 1 removal. 

 
3. Class 2-A Removal. Class 2-A removal areas will be determined by the Engineer after Class 

1 and Class 2 removal have been accomplished. Class 2-A removal consists of removal, 
disposal, and replacement of concrete around the periphery of reinforcing bars in the top mat. 
Class 2-A removal will be ordered when an isolated bar has lost bond on more than 1/2 of its 
circumference. The removed volume shall be replaced with concrete bounding the Class 2 
removal. Class 3 removal may be ordered in lieu of Class 2-A removal if damage to sound 
concrete between bars is suspected. 

 
4. Class 3 Removal. Class 3 removal areas will be determined by the Engineer after Class 1 

and Class 2 removal have been accomplished. Class 3 removal consists of removal, 
disposal, and replacement of concrete below the bottom of the Class 2 removal to sound 
concrete or to a maximum depth bound by the top of the top bar of the bottom mat of 
reinforcing steel. The removed volume shall be replaced with concrete to a level bounding the 
Class 2 removal. 

 
5. Class 4 Removal. Class 4 removal will be determined by the Engineer after Class 1, Class 2, 

and Class 3 removal have been accomplished. Class 4 removal consists of removal and 
disposal of concrete below the level described for Class 3 removal and for the full remaining 
depth of the deck and replacement of the removed volume with AAE-3 Portland Cement 
Concrete or low slump concrete to a level bounding the Class 1 removal. Edges of the full 
depth hole in the deck shall be nearly vertical or tapered inward from top to bottom. A reverse 
taper will not be permitted. The underside of the completed deck replacement shall have a 
neat, smooth appearance. 

 
6. Overlays. Thickness of the concrete overlay shall be measured from a level 1/2 inch below 

the original surface to the final raised surface as specified for Class 1 removal. Thickness of 
concrete overlay shall be measured as specified for Class 2, 2-A, 3, and 4 removals. 

 
B. Construction Requirements. 
 

1. General. 
 

All concrete aggregate shall be available for sampling and testing, for a minimum of five days 
before lane closure. The Department is not responsible for delays or additional costs caused 
by failing aggregate. 

 
Asphalt overlays shall be removed before any concrete removal. Asphalt removal equipment 
shall not damage the surface of the concrete deck. 
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To ensure proper overlay thickness, measurements shall be made from the finisher screed to 
the prepared deck surface. 

 
The deck surface shall be sandblasted and cleaned with compressed air after grinding and 
concrete removal operations are completed. Wet sandblasting shall not be used. 

 
All exposed reinforcing steel shall be thoroughly sandblast cleaned of all deleterious material 
and concrete. Reinforcing bars which have lost 1/4 or more of their original dimensions shall 
be removed and replaced with a new lap-spliced bar. Reinforcing bars damaged due to 
removal operations shall be replaced at the Contractor’s expense. 

 
2. Removal Requirements. 

 
a. Class 1 Removal. The existing concrete deck area shall be uniformly ground to a 

depth of 1/2 inch. Removal to a greater depth shall be required at drains and other 
noted locations. 

 
b. Class 2 Removal. Concrete shall be removed by chipping or by a combination of 

grinding and chipping. Removal shall be considered to start ½ inch below the existing 
surface. 

 
c. Class 2-A Removal. Concrete shall be removed from around the periphery of the 

reinforcing steel using power hammers and hand tools without cutting, stretching, or 
damaging any exposed reinforcing steel. A minimum clearance of 3/4 inch around the 
bar shall be attained. 

 
d. Class 3 Removal. Concrete shall be removed by chipping with power hammers and 

hand tools without cutting, stretching, or damaging any exposed reinforcing steel. 
 

e. Class 4 Removal. This work consists of complete removal of that portion of the 
bridge deck which the Engineer designated for full depth removal. Forms shall be 
provided to enable placement of new concrete. 

 
3. Mixing of Materials. 
 

a. Class AAE-3 Concrete. Concrete shall be mixed according to Section 802. 
 

b. Low-Slump Concrete. Concrete shall be mixed at the site. The mixing rate shall 
allow finishing operations to proceed at a steady rate. 

 
4. Placing, Finishing, and Curing. 

 
a. General. 

 
At longitudinal construction joints, the surface course previously placed shall be sawn 
to a straight and vertical edge before the adjacent course is placed. 

 
After the machine finishing has been completed, hand finishing with a wood float may 
be required to produce a tight, uniform surface. 

 
Immediately after finishing, all vertical joints with adjacent concrete shall be sealed by 
painting with a thinned grout before the curing operation begins. 

 
A drag shall be pulled over the surface in a longitudinal direction while the concrete is 
plastic. It shall be immediately followed with a transverse metal tine finish as 
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specified in Section 602.03 B.2.a. The tining shall be stopped 18 inches from the face 
of the curb. The tining device shall be drawn transversely across the full width of the 
pavement without overlapping passes. The tining shall be neat and uniform, and shall 
produce grooves without tearing the surface or bringing course aggregate to the 
surface. The finished surface shall be free from rough or porous areas and 
irregularities resulting from improper handling of the device. Concrete surfaces which 
do not meet the above requirements shall be corrected at the Contractor’s expense 
by cutting transverse grooves in the hardened concrete with diamond bladed 
equipment. 

 
The surface tolerance of the finished concrete overlay shall be less than or equal to 
3/16 inch in 10 feet. Measurements for smoothness will be taken on approximately 2-
foot spacing over the entire deck. Any portion of the deck not meeting the tolerance 
shall be corrected by grinding or reoverlaying the deck. The tined surface texture 
shall be restored with diamond bit cutting equipment. Grinding or grooving that 
decreases the cover to less than 1-1/2 inches over the top of the reinforcing steel 
shall not be used. 

 
b. Special Requirements for Low-Slump Concrete. 

 
Concrete for Class 1, 2, 2-A, and 3 removal areas may be placed in one operation. 

 
Where full depth concrete is required, Class AAE-3 or low-slump concrete may be 
used. Concrete for the Class 4 removal areas shall be struck off at the bottom level of 
Class 1 unless the Class 4 falls entirely with a Class 2 or 3 removal area. In that 
case, the concrete shall match the prepared surface of either the Class 2 or 3 
removal area. The concrete shall receive the wet cure meeting Section 602.03 F.3 for 
at least 72 hours, and shall be sandblasted and cleaned before overlaying. 

 
The prepared deck surface shall be dry to permit absorption of the bonding grout. All 
vertical and horizontal surfaces shall receive a thorough, even coating of bonding 
grout at a controlled rate so that grout does not dry before covering with new 
concrete. 

 
The concrete shall be screeded to final grade and consolidated to 98 percent of the 
unit weight using AASHTO T 121. The surface shall receive a wet cure meeting 
Section 602.03 F.3 except that the curing period shall be five days. Concrete that is 
not wet cured within 30 minutes after placement shall be removed to the original 
prepared surface and replaced at the Contractor’s expense. 

 
5. Limitations of Operations. 

 
No preparation work will be allowed until the lane or strip is closed for traffic. This lane shall 
remain closed until the overlay has been completed. 

 
No loads other than equipment needed to remove and replace concrete shall be allowed on the 
deck that has undergone preparation before placement and curing of concrete. Mixers shall not 
be operated on the structure. Equipment used for transporting concrete shall not damage the 
prepared deck surface and shall be designed for transporting concrete. Equipment shall not leak 
oil, hydraulic fluid, or any other contaminant onto the prepared deck surface. Equipment used to 
transport mortar or concrete shall be of sufficient size and adequate design to handle the volume 
of material without spilling or dripping. 

 
No vehicular traffic shall be permitted on the new overlay until the specified curing period is 
completed. If daily mean temperatures fall below 55°F. during the five days following concrete 
placement, additional curing days will be required.  
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When temperatures are above 80°F. placement shall be made at night or early morning hours by 
installing and operating necessary lighting. Rescheduling an overlay placement may be required 
if weather conditions adversely effect the quality of the overlay. 

 
Overlays shall not be placed unless the temperature is 45°F. and rising. 

 
Bridge deck overlays shall not be placed after September 15 unless authorized by the Engineer. 

 
C. Method of Measurement. 
 

1. Class 1, 2, 3, and 4 Removal.  The quantities of Class 1, 2, 3, and 4 Removal will be measured 
by the square yard.   

 
2. Class 2-A Removal.  The quantity of Class 2-A Removal will be measured in linear feet.  Class 

2-A Removal shall not be paid for in areas which require Class 3 Removal. 
 

3. Overlay Concrete. The quantity of Overlay Concrete will be in cubic yards as determined by the 
mobile mixer counter and the yield box.  One yield box test will be required at the start of each 
pour.  This will determine if the mobile mixer is still in proper calibration as per the requirements 
of the manufacture.  

 
Each yield test will follow these general guidelines. 
 

a. Use a pre determined volume yield box, ¼ Cu Yd typical 
b. Set cement meter to Zero 
c. Discharge Concrete until the yield box is full, but not over flowing 
d. Determine the cement meter count for ¼ Cu Yd 
 

The determined meter count should be ± 1% of the calibrated meter count as determined earlier.  
If it is within the tolerance, then it becomes the new calibrated meter count.  If the tolerance is not 
met, then the calibration process must be redone as per the manufactures requirements.   

 
The cubic yards placed on the bridge deck will be determined by taking the counter readings 
before and after each placement times the meter count as determined by the yield test. 
 
The amount of waste will be determined and agreed upon by the Contractor and the Engineer at 
the end of each day.  The material used in the yield tests shall be considered waste and shall not 
be used in the deck. 

 
D. Basis of Payment. 
 

Quantities measured will be paid for at the Contract Unit Price for the pay items shown. Payment 
will be full compensation for all labor, equipment, and materials necessary to complete the work.  

 
When there is no bid item for Class 4 removal, payment will be made in accordance with Section 
104.03.  Class 1, 2, 2-A, or 3 removal authorized prior to Class 4 removal shall be paid at the bid 
price.   

 
No adjustment to bid prices will be made for Class 1, 2, 2-A, or 3 removal. 

 
 
650.05 B.4 PLACING, FINISHING, AND CURING OVERLAY 
         PAGE 383  5/15/09 
 
Delete Section 650.05 B.4.a in its entirety and insert the following: 
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a. General 
 

Placing, Finishing, and Curing Overlay shall be as specified in Section 650.04 B.4.a. 
 
 
650.05 D BASIS OF PAYMENT      PAGE 384            10/16/09 
            3/01/13 
 
Delete Section 650.05 D in its entirety and insert the following: 
 
D. Basis of Payment. 
 

Quantities measured will be paid for at the Contract Unit Price for the pay items shown. Payment 
will be full compensation for all labor, equipment, and materials necessary to complete the work.  

 
When there is no bid item for Class 3-H removal, payment will be made in accordance with 
Section 104.03.  Class 1-H or 2-H removal authorized prior to Class 3-H removal shall be paid at 
the bid price.   

 
No adjustment to bid prices will be made for Class 1-H or 2-H removal. 

 
 
700 MISCELLANEOUS CONSTRUCTION    PAGE 385          10/21/11 
            7/1/12 
  
Insert the following in Section 760:   

 
SECTION 760 

RUMBLE STRIPS 
 
760.01 DESCRIPTION 
 
This work consists of milling centerline, shoulder, and intersection rumble strips on concrete or bituminous 
surfaces, sweeping of driving lanes, paved shoulders, and all milled areas. If milled into new or existing 
bituminous pavements, work shall consist of fog sealing across the full width of the milled area. 
 
760.02 CONSTRUCTION REQUIREMENTS 
 

A. Shoulder and Centerline Rumble Strips. Shoulder and centerline rumble strips shall be 
discontinued across bridge decks and approach slabs. Shoulder rumble strips shall be 
discontinued when adjacent to guardrail. Shoulder and centerline rumble strips shall be 
discontinued one half mile on either side of highway segments with posted speeds of 45 mph or 
less, all urban areas, and areas with curb and gutter, or as directed by the engineer. 

 
Shoulder and centerline rumble strips shall be discontinued 10 feet before and after any 
Automated Traffic Recorders or Roadway Weather Information Systems system.  Shoulder rumble 
strips shall be discontinued 300 feet before and 100 feet after in the direction of travel for any 
Weigh in Motion equipment.  Centerline rumble strips shall be discontinued 300 feet before and 
after any Weigh in Motion equipment. 
 

B.  Intersection Rumble Strips. Intersection rumble strips shall be installed at all T-intersections of 
two state highways and at all STOP conditions of state highways. 

 
Intersection rumble strips shall be saw cut. The Contractor shall dispose of all waste material 
outside of the right of way.  
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Intersection rumble strips shall not be installed on highways with posted speeds 45 mph or less, in 
urban areas, or areas with curb and gutter.  
 
Intersection rumble strips shall be discontinued across bridge decks and approach slabs. 

 
C. Sweeping. The sweeper shall immediately follow the milling machine. The sweeper shall remove 

all milled and sawed materials. Driving lanes and paved shoulders shall be swept within 48 hours 
prior to fog coat.  All costs for sweeping shall be included in the price bid for “Rumble Strips - 
_________”. 

 
D.  Fog Coat. The Contractor shall apply a fog coat across the full width of the milling and sawing 

with an application of SS-1h or CSS-1h emulsified asphalt at a rate of 0.10 Gal/SY on bituminous 
surfaces.  Fog coats shall be in accordance with Section 401. All costs for fog sealing shall be 
included in the price bid for “Rumble Strips –_________”.   
 

E. Traffic Control. A TMA shall be used as specified in Section 762.04 C.2 
 

760.03 METHOD OF MEASUREMENT 
 
Shoulder rumble strips shall be measured by segment length for each shoulder per mile. Centerline 
rumble strips shall be measured by segment length per mile. No deduction in length will be made for 
discontinued rumble strips with the exception of areas one half mile on either side of highway with posted 
speeds of 45 mph or less, all urban areas, and areas with curb and gutter. 
 
Intersection rumble strips shall be measured as “Each”. One “Each” Intersection rumble strip shall consist 
of installing four 15 foot and two 25 foot saw slotted rumble strip sections. 
 
760.04 BASIS OF PAYMENT 

 
Pay Item       Pay Unit 
Rumble Strips – Concrete Shoulder    Mile 
Rumble Strips – Concrete Centerline    Mile 
Rumble Strips – Asphalt Shoulder    Mile 
Rumble Strips – Asphalt Centerline    Mile 
Rumble Strips – Intersection     Each 
  
This payment shall be full compensation for all labor, equipment, TMA, and material necessary to 
complete work. 

 
 
704.02 J DELINEATORS      PAGE 401            10/19/12 
  
Insert the following as the last sentence in Section 704.02 J: 
 
Delineators shall meet the requirements as specified in Section 894.06. 
 
 
704.03 CONSTRUCTION REQUIREMENTS    PAGE 403  3/01/13 
 
Insert the following at the end of Section 704.03: 
 

AA. Attenuation Device. The Contractor shall provide the required modules for layouts as required in 
the plans. The Contractor shall provide and have available on the project site additional 
replacement modules for each layout location up to a maximum of 20 modules per project. 
 
The Contractor shall be responsible for maintaining the modules in each layout. The Contractor 
shall replace any damaged modules. The Department will reimburse the Contractor for damaged 
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modules based on module invoice price plus 10 percent. All other costs associated with installing 
and maintaining replacement modules will be at no additional cost to the Department. 

 
 
704.03 A GENERAL       PAGE 403            10/01/13 
 
In seventh paragraph in Section 704.03 A starting with “Traffic control devices…” delete the last sentence 
in its entirety and insert the following: 
  
The Contractor shall remove sign anchors at the same time the sign face is removed. 
 
 
704.03 U.1.c TRAFFIC CONTROL COURSE    PAGE 410  3/18/11 
 
Delete Section 704.03 U.1.c in its entirety and insert the following: 
 

c. Traffic Control Course. The course prescribed in Section 704.03 U.1.a (1) above shall 
be the American Traffic Safety Service Association (ATSSA) Traffic Control Supervisor 
Course, American General Contractor (AGC) Traffic Control Supervisor Course, or the 
National Highway Institute (NHI) Course 380003, Design and Operation of Work Zone 
Traffic Control, or equal. All courses shall have a minimum of 16 hours of instruction. A 
valid Minnesota Department of Transportation Traffic Control Supervisor Certification will 
be accepted in lieu of traffic control courses listed above. 

 
An equal course shall include the following subjects: Manual and Standard Signs used in 
Work Areas; Channelizing Devices and Temporary Barriers, Pavement Markings, 
Lighting Devices, Arrow Displays and Special Devices, and Devices Location and 
Placement; Layout for Traffic Control Devices, Motorist Characteristics, and Options and 
Alternatives; Installation and Removal of the Traffic Control Zone, and Operation and 
Maintenance of the Traffic Control Zone; Flagging Operations, Legal Liability and Record 
Keeping, and Emergency Situations. All courses shall have a minimum of 3 hours of 
instruction per subject.  

 
Workshops shall be included in the above time frames covering (a) design problems, (b) 
installation and removal, and (c) operations and maintenance. Each session shall also 
include a question and answer. 

 
 
704.03 X FLAGGING        PAGE 412              2/20/09 
 
In Section 704.03 X delete the first paragraph in its entirety, and replace with the following: 
 
Flaggers shall be clean, neat, and fully dressed at all times while on duty either day or night.  All flagger’s 
vests shall meet Section 107.11.  
 
 
704.04 METHOD OF MEASUREMENT     PAGE 412  3/01/13 
 
Insert the following at the end of Section 704.04: 
 

F. Attenuation Device. The Engineer will measure "Attenuation Devices Type B" by the number of 
arrays installed. The Contractor shall include in the price bid all costs for materials, labor, 
equipment, relocation if required, and removal. 
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704.05 BASIS OF PAYMENT         PAGE 413                    10/15/10 
 
Delete the fourth paragraph in Section 704.05 A in its entirety and insert the following: 
 

If the Contractor is required to furnish special non-standard signs not shown on the Plans, a unit 
value agreeable to the Contractor and the Department will be established for such signs, and 
payment will be made according to the Contract Bid Price per sign unit. If a unit value cannot be 
agreed upon, payment will be made at invoice price plus 15 percent, and the sign will become the 
Department’s property after it has been removed from service. Payment for sign supports and 
installation of special signs will be made according to Section 104.03. 

 
Delete the second paragraph in Section 704.05 B in its entirety and insert the following: 
 

When additional traffic control devices requested by the Engineer qualify for payment according 
to Section 704.04 B, payment for furnishing and installing such devices will be made according to 
Section 104.03. 
 

Delete the fifth paragraph in Section 704.05 B in its entirety and insert the following: 
 

If the Contractor is required to furnish special non-standard signs not shown on the Plans, 
payment will be made at invoice price plus 15 percent, and the sign will become the Department’s 
property after it has been removed from service. Payment for sign supports and installation of 
special signs will be made according Section 104.03. 

 
 
706.02 B.3 TYPE B, FIELD LABORATORY                 PAGE 418                   10/17/08 
 
Delete 706.02 B.3 in its entirety and insert the following phrase: 
 
3. Capable of an exact setting of 900 Watts of cooking power. 
 
 
708.02 C.4 GRASS, HAY OR STRAW MULCH    PAGE 429  5/15/09 
 
In Section 708.02 C.4.a delete the second paragraph in its entirety and insert the following: 
 
Mulching operations shall not be performed when the wind velocity exceeds 25 miles per hour 
 
 
708.03 D METHOD OF MEASUREMENT.    PAGE 432  2/20/09 
 
In Section 708.03 D in the first sentence delete the first repeated word “actual”. 
 
 
708.03 E BASIS OF PAYMENT                   PAGE 433                   10/17/08 
 
In the “Pay Item” Column delete the second “ECB Type 3” Pay Item and insert “ECB Type 4”. 
 
 
708.04 B.3.a  GRADATION  .    PAGE 433            10/01/13 
 
Delete the table in Section 708.04 B.3.a and insert the following table: 
 

Size (Inches) Percent Smaller 
28* 80-100 
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22* 30-80 
16 20-50 
10 1-5 
< 6 0-1 

 
*The maximum size of stone permitted for riprap installation shall not exceed the specified thickness of the riprap blanket 
by more than 6 inches. Stone of this excess size may be placed providing it does not exceed 10 percent of the total stone 
and can be blended satisfactorily into the riprap. 

 
 
708.07 B.2 WOVEN WIRE      PAGE 438            10/21/11 
 
In Section 708.07 B.2 delete the second sentence in its entirety. 
 
 
708.07 E BASIS OF PAYMENT      PAGE 440  4/17/09 
 
In Section 708.07 E after the third paragraph add the following paragraph: 
 
Removal of silt fence shall be paid at the price listed in the “Price Schedule PS-1” if there is no separate 
bid item for silt fence. 
 
 
708.08 C.1 INSTALLATION      PAGE 441                    10/19/12 
 
In Section 708.08 C.1 delete the third sentence beginning with “Trenching is not required…” in its entirety. 
 
 
708.08 E BASIS OF PAYMENT      PAGE 442  4/17/09 
 
In Section 708.08 E after the third paragraph add the following paragraph: 
 
Removal of fiber roll shall be paid at the price listed in the “Price Schedule PS-1” if there is no separate 
bid item for fiber roll. 
 
 
708.10 B MATERIALS       PAGE 444  4/17/09 
 
Delete Section 708.10 B.1 in its entirety and insert the following: 
 
1. Aggregate. Aggregate material for the Stabilized Construction Access will meet the following 

requirements:  
 
Sieve Size            Percent Passing 
    4 inch                        100 
    2 inch                          0 
 
The aggregate shall have 90 percent fractured faces. 

 
 
709.03 E GEOTEXTILE REINFORCEMENT FABRIC   PAGE 447  4/17/09 
            6/19/09 
            5/20/11 
 
Delete the third paragraph in Section 709.03 E in its entirety and insert the following: 
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The first lift above the reinforcement fabric shall be 6 inches before compaction. 
 
 
714.02 A CULVERTS AND STORM DRAINS    PAGE 450  2/20/09 
 
In Section 714.02 A delete the fourth paragraph starting with “When show as conduit” in its entirety. 
 
 
714.03 A.1 EXCAVATION      PAGE 451  2/20/09 
 
In Section 714.03 A.1 in the fifth paragraph delete the phrase “off the Right of Way,” in its entirety. 
 
 
714.03 A.2 BEDDING       PAGE 451  2/20/09 
                      10/19/12 
 
In Section 714.03 A.2 delete the second and third paragraphs in its entirety and insert the following: 
 

Bedding for approach pipe shall meet the conduit manufacturers’ recommendations. 
 
Insert the following paragraph as the last paragraph in Section 714.03 A.2: 
 

Bedding material shall be tamped in place under both haunches of the pipe up to 15 percent of 
the total height by hand-held air-operated, mechanical tampers. 

 
 
714.03 A CULVERTS AND STORM DRAINS    PAGE 452  2/20/09 

  1/1/12 
           10/19/12 
           10/01/13 

 
Delete Section 714.03 A.7 in its entirety and insert the following: 
 

7. Placement and Compaction Control of Aggregate. Maximum compacted lift thickness of any 
one lift shall not exceed 6 inches. 
 
AASHTO T 180 shall be used to determine the maximum dry density and optimum water content.  
 
The moisture content of the aggregate at the time of compaction shall be not less than 2 
percentage points below, nor more than 3 percentage points above the optimum moisture 
content. 

 
The aggregate shall be compacted to 90 percent of the maximum dry density. 

 
Delete Section 714.03 A.8 in its entirety and insert the following: 
 

8. Construction Cover. Cover requirements during construction operations shall meet or exceed 
the pipe manufacturer’s recommendations. 
 
Any damage to the pipe conduit due to construction traffic shall be the repaired or removed and 
replaced at no cost to the Department. 

 
Delete Section 714.03 A.9 in its entirety and insert the following: 
 

9. Deflection Testing. All metal and thermoplastic pipe used for mainline and paved intersecting 
roadways shall be deflection tested a minimum of thirty days after the pipe is installed.  The 
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Contractor shall pass a nine point mandrel or other approved object through the pipe to check for 
deformation.  The deformation test shall take place under the observation of the Engineer. The 
mandrel diameter shall not be less than 95% of the inside diameter of the pipe. If the pipe has 
deformed more than 5%, it shall be replaced. All cost associated with replacing the pipe shall be 
at the Contractor’s expense. Another thirty day waiting period will commence upon installation of 
the replacement pipe prior to retesting. 

 
Metal and thermoplastic pipe used for approaches shall be visually inspected, and at the 
Engineer’s discretion, may require deflection testing. 

 
Insert the following at the end of Section 714.03 A: 
 

11. Common Excavation If Common Excavation Type A is specified, the Contractor shall follow the 
compaction requirements in Section 203.02 G.  If Common Excavation Type B is specified, the 
Contractor shall follow the compaction requirements in 203.02 H. 

 
 
714.03 D BRIDGE APPROACH DRAINS    PAGE 454  2/20/09 
 
Delete the first paragraph in its entirety starting with “Construction of bridge”. 
 
 
714.03 E EDGE DRAINS      PAGE 454  2/18/11 
 
In the first paragraph of Section 714.03 E after the second sentence insert the following sentence, 
“Double drains shall be outletted at approximate intervals of 500 feet and at low points in the flow line of 
the edge drain.” 
 
 
714.04 A CULVERTS AND STORM DRAINS    PAGE 455  2/20/09 
 
Delete Section 714.04 A in its entirety and insert the following: 
 

A. Culverts and Storm Drains. Where new pipe is specified, it will be measured by the Linear Foot 
along the top of the pipe. Flared end sections will not be measured separately but will be 
considered as part of the conduit. Each conduit will be measured to the nearest foot. 
 
Pipe extensions of different types and sizes will be measured by the Linear Foot in place. End 
sections will be measured by the number of units installed. 
 
Relaid pipe of different types and sizes will be measured by the Linear Foot in place. Relaid end 
sections will be measured by the number of units installed. 

 
  Branch connections and elbows will be included in the length measured for pipe. 
 

Excavation, disposal of excess excavation, bedding and backfill for pipe will not be measured for 
payment. 

 
Grates will be measured by the number of units installed. 

 
 
714.04 A CULVERTS AND STORM DRAINS    PAGE 455    1/1/12 
 
Insert the following paragraph at the end of Section 714.04 A: 
 

Removal of all pipes will be measured and paid for in accordance with Section 202. 
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714.05 BASIS OF PAYMENT      PAGE 456  2/20/09 
              7/1/12 
 
In Section 714.05 insert the following Pay Items and Pay Units: 
 
 PAY ITEM    PAY UNIT 
 Pipe Conduit__inch     Linear Foot 

Pipe Conduit__inch Storm Drain  Linear Foot 
Pipe Conduit__inch Approach  Linear Foot 

 
 
722.03 J BACKFILL       PAGE 459  3/26/10 
                      10/15/10 
                      10/19/12 
 
Delete Section 722.03 J in its entirety and insert the following: 
 

J. Backfill. The Contractor shall deposit and compact the backfill in lifts not to exceed 6 
inches. The Contractor shall meet the requirements for compaction control as specified in 
Section 714.03 A.7. 

 
 
724.03 B EXCAVATION AND TRENCHING    PAGE 462  3/26/10 
                                                                                                                                                          10/19/12 
 
In Section 724.03 B.3 delete the last sentence in its entirety and insert the following: 
 
The Contractor shall place this material in lifts not to exceed 6 inches. The Contractor shall meet the 
requirements for compaction control as specified in Section 714.03 A.7. 
 
 
748.03 A.5 USE OF WATER      PAGE 470  2/18/11 
            5/20/11 
 
In Section 748.03 A.5 delete the first sentence in its entirety. 
 
 
748.03 A.7 CURING       PAGE 470  2/18/11 
            5/20/11 
 
In Section 748.03 A.7 insert the following sentence at the beginning of the paragraph: “When weather 
conditions cause rapid drying of the pavement surface, a fine mist or fog surface shall be applied to the 
concrete surface for interim curing.” 
 
 
750.02 MATERIALS.        PAGE 472               10/21/11 
 
In Section 750.02 insert the following Item and Section: 
 

Item       Section 
Detectable Warning Panels   885 
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750.03 CONSTRUCTION REQUIREMENTS    PAGE 472            10/21/11 
 
Delete Section 750.03 K. in its entirety and insert the following: 
 

K. Detectable Warning Panels. The panels shall be installed according to the manufacturer’s 
recommendations. 

 
1. Construction. The Detectable Warning Panels shall have a minimum size of 1 foot by 1 

foot. The panels shall consist of a surface of truncated domes aligned in a square grid 
pattern. 

 
2. Dome Size. Truncated domes in a detectable warning surface shall have a base 

diameter of 0.9 inch minimum to 1.4 inches maximum, a top diameter of 50 percent of the 
base diameter minimum to 65 percent of the base diameter maximum, and a height of 
0.2 inch. 

 
3. Dome Spacing. Truncated domes in a detectable warning surface shall have a center-to-

center spacing of 1.6 inches minimum and 2.4 inches maximum and a base-to-base 
spacing of 0.65 inches minimum measured between the most adjacent domes on the 
square grid. 

 
4. Dome Alignment. The rows of truncated domes in a detectable warning surface shall be 

aligned to be perpendicular to the grade break of the curb ramp. 
 

5. Size. Detectable warning surfaces shall extend 24 inches in the direction of travel and the 
full width of the curb ramp landing. 

 
6. Friction. Panels shall have a minimum coefficient of friction of 0.80. 

 
7. Rail Crossings. The detectable warning surface shall be located so that the edge 

nearest the rail crossing is 6 feet minimum and 15 feet maximum from the centerline of 
the nearest rail.  The rows of the truncated domes in the detectable warning surface shall 
be aligned with the direction of wheelchair travel. 

 
 
 
750.03 F USE OF WATER                  PAGE 473  2/18/11 
            5/20/11 
 
In Section 750.03 F delete the first sentence in its entirety. 
 
 
750.03 H CURING       PAGE 473  2/18/11 
            5/20/11 
 
In Section 750.03 H insert the following sentence at the beginning of the paragraph: “When weather 
conditions cause rapid drying of the pavement surface, a fine mist or fog surface shall be applied to the 
concrete surface for interim curing.” 
 
 
752.03 B INSTALLING LINE POSTS           PAGE 475            10/15/10 
 
In Section 752.03 B delete the sixth paragraph in its entirety and insert the following: 
 

When fence line posts are driven, the post top shall be protected against damage. Posts 
damaged during handling or driving shall be removed and replaced at the Contractor’s expense. 



Page 62 of 77 Supplemental Specifications - Effective Date: 10/01/2013 
 

 
 
752.05 BASIS OF PAYMENT           PAGE 477            10/15/10 
 
In Section 752.05 insert the paragraph “Each fence terminal will be counted and paid for as a double 
brace assembly.” after the first paragraph. 
 
 
754.03 E.1 GENERAL       PAGE 481    1/1/12 
 
Insert the following paragraph at the end of Section 754.03 E.1: 
 

The Contractor shall use the same Breakaway Coupler System throughout the project. 
 
 
754.04 METHOD OF MEASUREMENT     PAGE 487  2/18/11 
 
In Section 754.04 insert the following: 
 

O. Mile Posts. Mile posts will be measured by the number of mile posts as shown in plans, 
completed in place, and accepted by the Engineer. 

 
P. Reference Markers. Reference markers will be measured by the number of reference 

markers as shown in plans, completed in place, and accepted by the Engineer. 
 
 
754.04 C BREAKAWAY BASES     PAGE 488    1/1/12  
 
In Section 754.04 C delete the bid item “Galvanized Steel Post” in its entirety and insert the following bid 
items: 

"Steel Galv Posts - Telescoping Perforated Tube", "Galv Steel Post - Standard Pipe", and "Galv 
Steel Posts - W-Shape Posts (Two or More)" 

 
 
754.05 BASIS OF PAYMENT      PAGE 489  2/18/11 
 
In Section 754.05 delete the first pay item and pay unit and insert the following: 
 

Flat Sheet for Signs, Type II, III A, III B, or IX Reflective Sheeting  Square Foot 
 
In Section 754.05 delete the second pay item and pay unit and insert the following: 
 

Panel for Signs - Type II, III A, III B, or IX Reflective Sheeting  Square Foot 
 
In Section 754.05 insert the following pay item and pay unit following “Overlay Panel” pay item and pay 
unit: 

Overlay Panel, Type IX Reflective Sheeting    Square Foot 
 
In Section 754.05 insert the following as the last two pay items and pay units: 
 
 Interstate Mile Posts – Type__   Each 
 Reference Markers – Type__   Each 
 
 
754.04 N RESET MILE POST      PAGE 489            10/21/11 
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Delete Section 754.04 N in its entirety and insert the following: 
 
N.  Reset Mile Post and Reference Marker. The items “Reset Mile Post” and “Reset Reference 

Marker” will be measured by the number of locations at which a mile post and reference marker 
has been reset. The quantities measured will be paid for at the contract price and shall be full 
compensation for all labor, equipment, and material necessary to complete the work. 

 
 
762.04 D.1.b APPLICATION DATES AND TEMPERATURES  PAGE 494            10/21/11 
 
In Section 762.04 D.1.b delete the title “Application Dates and Temperatures” in its entirety and insert 
“Application”. 
 
At the end of Section 762.04 D.1.b insert the paragraph: 
 
The fog coat on rumble strips shall be given a minimum curing period of 48 hours prior to applying 
permanent striping. 
 
 
762.04 D.1.c RATE OF APPLICATION     PAGE 494            10/21/11 
 
In the Second sentence in Section 762.04 D.1.c delete the number “8” in its entirety and insert “10”. 
 
 
762.04 D PAVEMENT MARKING APPLICATION   PAGE 494  3/26/10 
 
 
In Section 762.04 D.1.c delete the first sentence in its entirety and insert the following: 
 

One gallon of paint shall cover a 4-inch wide stripe for a length of 260 to 300 feet, depending 
upon pavement surface texture. 

 
 
762.04 D.2 PLASTIC PAVEMENT MARKING FILM   PAGE 496  2/20/09 
 
In Section 762.04 D.2.a delete the first sentence in its entirety. 
 
In Section 762.04 D.2.a delete the second sentence in its entirety and insert the following: 
 

The permanent marking film shall be installed in accordance to the manufacturers’ temperature 
recommendations. The permanent marking film shall not be placed over painted markings. 

 
In Section 762.04 D.2.c delete the fourth sentence in its entirety. 
 
In Section 762.04 D.2.d delete the third sentence in its entirety and insert the following: 
 

Short Term Type R and Short Term Type R-WR shall be installed in accordance to the 
manufacturers’ temperature recommendations. 

 
In Section 762.04 D.2.d delete the fourth sentence in its entirety and insert the following: 
 

If the temperature falls below the manufacturers’ temperature recommendations, short-term paint 
shall be substituted and paid for as “Short Term IN Line -- Type NR.” 

 
In Section 762.04 D.2.d delete the sixth sentence in its entirety and insert the following: 
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The short-term paint substitution shall cease and installation of “Short Term IN Line -- Type NR” 
shall proceed as soon as the temperature reaches the manufacturers’ temperature 
recommendations. 

 
 
762.04 D.3 PREFORMED PATTERNED PAVEMENT MARKING FILM     
         PAGE 497  2/20/09 
 
In Section 762.04 D.3.a delete the first sentence in its entirety. 
 
In Section 762.04 D.3.a delete the second sentence in its entirety and insert the following: 
 

The permanent marking film shall be installed in accordance to the manufacturers’ temperature 
recommendations. The permanent marking film shall not be placed over painted markings. 

 
In Section 762.04 D.3.c delete the fifth sentence in its entirety. 
 
 
762.04 D.6.b GENERAL      PAGE 498            10/21/11 
 
Delete the sixth paragraph in Section 762.04 D.6.b starting with “When permanent pavement…” in its 
entirety and insert the following: 
 
When permanent pavement markings are to be epoxy paint, and short-term pavement marking paint is 
used, the paint and beads shall be applied as required and at the rate specified in Section 762.04 D.1.c. 
Removal of the short-term pavement markings shall not be required prior to placing the epoxy paint. 
 
 
762.04 D.6.c EPOXY PAINT AND GLASS BEADS     PAGE 498              5/15/09 
                      10/21/11 
 
After the first paragraph of 762.04 D.6.c add the following paragraph in its entirety: 
 
Before placement of epoxy material, any bituminous surface material shall be in place for a minimum of 
14 days. 
 
 
764.03 CONSTRUCTION REQUIREMENTS      PAGE 507  3/26/10 
 
Delete the first five paragraphs in Section 764.03 A in its entirety and insert the following: 
 

A. General. The guardrail shall be installed to produce a smooth continuous line with uniform height. 
 

Guardrail posts shall be installed where staked and to the depth specified.  Posts shall be set 
plumb with the front faces uniformly aligned.  
 
All backfill shall be an approved material placed and compacted in 8-inch layers, using a 
mechanical tamper with an appropriate sized tamping head. 
 
When guardrail posts are removed and not replaced in the same hole, the hole shall be backfilled 
with approved material.  When the existing surround surface is bituminous, a maximum of 2 
inches of cold mix or hot mix bituminous material shall be placed at the top of the hole to match 
existing surrounding surface as approved by the Engineer. 
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Hot bituminous pavement with a maximum thickness of 2 inches shall be placed prior to guardrail 
post installation, where applicable.  All post holes for the new or reset guardrail shall be drilled 
through the hot bituminous pavement.  The post may then be installed in the remaining material 
by augured holes or driving. 
 
When posts are installed in augured holes, the holes shall be backfilled with approved material 
without displacing the post alignment.  The surplus excavated material shall be disposed of at 
locations acceptable to the Engineer. 
  
When posts are driven the diameter of the drilled hole in the hot bituminous pavement shall be 
sufficient so when the soil around a post heaves up while the post is driven, the remaining asphalt 
will not move.  A suitable head shall be used to prevent damage to the post while being driven.  
Damaged posts shall be replaced at the Contractor’s expense.  The post being replaced shall be 
installed by drilling.  A post cap must be used when minor vertical adjustments are made using a 
sledgehammer or maul.   
 
When the posts are in place the contractor shall then place a 2 inch maximum thickness of cold 
mix or hot mix bituminous material around each post, in the area where the asphalt was drilled 
through, to match the surrounding surface as approved by the Engineer. 

 
 
764.03 I ATTENUATING CRASH CUSHIONS    PAGE 511  2/20/09 
 
In Section 764.03 I in the sixth sentence in the third paragraph delete the phrase “eight sets of”. 
 
 
800 MATERIALS       PAGE 515            10/21/11 
                          1/1/12 
                      10/01/13 
  
Insert the following in Section 885:   

 
SECTION 885 

DETECTABLE WARNING PANELS 
 

885.01 GENERAL. The Detectable Warning Panels shall be cast iron, concrete pavers, stainless 
steel, or of a composite material. 
 

A. Cast Iron. Cast iron panels shall have a minimum thickness of 0.3 inches. Grey cast iron 
shall be in accordance with AASHTO M 105, Class 35 B. Ductile cast iron shall be in 
accordance with ASTM A 536, Grade 65-45-12. The panels shall have no surface 
coating, and shall be allowed to transition to their natural patina. 
 

B. Concrete Pavers. Panels shall have a minimum thickness of 0.75 inches and shall be 
yellow or brick red in color throughout the panel. The panels shall have a minimum 
compressive strength of 8000 PSI according to ASTM C 936.  The panels shall have a 
maximum absorption of 5%, and freeze thaw testing according to ASTM C 67.   

 
C. Stainless Steel. Panels shall have a minimum thickness of 0.5 inches and shall be 

yellow or brick red in color. Any surface applied coating must be on the panel at the time 
of manufacture. Surface coatings shall be powder-type and baked on the surface of the 
panel per manufacturer’s recommendations. Field-applied surface coatings and/or paint 
will not be accepted.  The panels shall show no signs of deterioration or other defects 
from salt spray after 1,000 hours of exposure according to ASTM B 117.  
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D. Composite.  Panels shall have a minimum thickness of 0.16 inches and shall be yellow 
or brick red in color throughout the panel. Panels shall have a minimum compressive 
strength of 25,000 PSI according to ASTM D 695. Panels shall have a minimum flexural 
strength of 25,000 PSI according to ASTM D 790. Panels shall have a minimum tensile 
strength of 11,500 according to ASTM D 638. The panels shall show no signs of 
deterioration or other defects from salt spray after 1,000 hours of exposure according to 
ASTM B 117.  Panels shall have a maximum water absorption of 0.07% according to 
ASTM D 570. 

 
 
802.01 F TESTS ON CONCRETE          PAGE 532            10/15/10 
 
In Section 802.01 F.6 insert the following sentence “A correction factor of 0.92 for compressive strength 
shall be applied to 4x8 inch concrete cylinders.” following the second sentence in the first paragraph. 
 
 
816 AGGREGATES       PAGE 539          10/21/11 
            7/1/12 
 
Insert the following in Section 816:   
 
816.04 AGGREGATE FOR MICRO SURFACING. 
 

A.   General.  The mineral aggregate used shall be of the type and grade specified below for Micro 
Surfacing.  The aggregate shall be manufactured crushed stone such as granite, slag, limestone, 
or other high quality aggregate or combination thereof. 
 

B.   Sampling and Testing. 
 

Sampling      AASHTO T 2 
Reducing Sample to Test Size                AASHTO T 248 
Sieve Analysis          AASHTO T 27 

 
 

C.   Gradation. The aggregate, including natural fines, shall meet the referenced gradation 
requirements when tested by AASHTO methods T 11. 
 
 
 

SIEVE 
SIZE 

TYPE II  
%PASSING 

TYPE III  
%PASSING 

STOCKPILE 
TOLERANCE 

3/8” 100 100 - 

#4 90 -100 70-90 + 5% 

#8 65 – 90 45-70 +5% 

#16 45 – 70 28-50 +5% 

#30 30 – 50 19-34 +5% 
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#50 18 – 30 12-25 +4% 

#100 10 – 21 7-18 +3% 

#200 5 – 15 5-15 +2% 

 
 
After the target gradation has been submitted (which is the gradation that the mix design is based 
on), then the percent passing each sieve shall not vary by more than the stockpile tolerance for 
each individual sieve and still remain within the gradation band.  
 

The stockpile shall be approved for use based on five gradation tests according to AASHTO T 27. 
If the average of the five tests are within the gradation tolerances, then the materials will be 
approved for use. If the average of the five tests is not within the gradation tolerances, the 
contractor will be given the choice to either remove the material or blend other aggregate with the 
stockpiled material to bring it into specification. Materials used in blending must meet the quality 
tests before blending and must be blended in a manner to produce a consistent gradation. If 
blending is used, it will require that a new mix design be performed. 
 

Screening shall be required at the stockpile prior to delivery to the paving machine to prevent 
having oversize material in the mix. 

 
The Contractor shall perform a gradation test every 500 tons of material produced. The gradation 
tests shall include the sand equivalency test.  

 
D.   Deleterious Substances - To limit the permissible amount of clay-like fines in an aggregate, a 

sand equivalency of 60 or higher is required when tested by AASHTO T 176. The sand 
equivalency test shall be performed during the gradation tests during the production of the 
stockpile. 

 
E.   Soundness - The aggregate shall have a weighted loss of not more than 15% when the sodium 

sulfate test is used or not more than 20% when the magnesium sulfate test is used.  Soundness 
shall be tested in accordance with AASHTO T 104. The soundness test shall be preformed and 
accepted before the production of the stockpile. 

 
F.   Hardness - The aggregate wear, from abrasion resistance, shall be a maximum of 35%, when 

using AASHTO T 96 test methods. The hardness test shall be preformed and accepted before 
the production of the stockpile. 

 
G. Additives.  A mineral additive shall be introduced to the mineral aggregate and may be any 

recognized brand of non air-entrained portland cement, fly ash or hydrated lime all free of lumps, 
or other approved mineral additive.  It may be accepted upon visual inspection.  The amount of 
mineral additive needed shall be determined by the laboratory mix design and will be considered 
as part of the material gradation Requirement.  The mineral additive will not be paid for directly, 
but shall be incidental to the bid unit price of “Aggregate for Micro Surfacing”. 

 
 
816 AGGREGATES       PAGE 539          10/21/11 
            7/1/12 
 
Insert the following in Section 816:   
 
816.05 AGGREGATE FOR SLURRY SEAL. 
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A.   General. The mineral aggregate used shall be of the type and grade specified below for slurry 
seal coats.  The aggregate shall be manufactured crushed stone such as granite, slag, limestone, 
or other high quality aggregate or combination thereof.  To assure the material is totally crushed, 
100 percent of the parent aggregate will be larger than the largest stone in the gradation to be 
used. 
 

B.   Sampling and Testing. 
 

Sampling      AASHTO T 2 
Reducing Sample to Test Size                AASHTO T 248 
Sieve Analysis          AASHTO T 27 

 
C. Gradation Requirements. The aggregate shall meet the referenced gradation requirements 

when tested by AASHTO methods T 11 and T 27.  The job mix (target) gradation shall be within 
the band shown in the following table: 

 
SIEVE 
SIZE 

TYPE II  
%PASSING 

TYPE III  
%PASSING 

STOCKPILE 
TOLERANCE 

3/8” 100 100 - 

#4 90 -100 70-90 + 5% 

#8 65 – 90 45-70 +5% 

#16 45 – 70 28-50 +5% 

#30 30 – 50 19-34 +5% 

#50 18 – 30 12-25 +4% 

#100 10 – 21 7-18 +3% 

#200 5 – 15 5-15 +2% 

 
After the target gradation has been submitted (which is the mix design’s gradation basis) the 
percent passing each sieve shall not vary by more than the stockpile tolerance and still remain 
within the gradation band.   

 
The stockpile shall be approved for use based on five gradation tests according to AASHTO T 27.  
If the average of the five tests is within the gradation tolerances then the material will be approved 
for use.  If the average of the five tests is not within the gradation tolerances, the contractor will 
be given the choice to either remove the material or blend other aggregates with the stockpile 
material to bring it into specifications.  Materials used in blending must meet the quality tests 
before blending and must be blended in a manner to produce a consistent gradation.  This may 
require a new mix design.  Screening shall be required at the stockpile to prevent having oversize 
materials in the mix.  
 

The Contractor shall perform a gradation test every 500 tons of material produced. The gradation 
tests shall include the sand equivalency test. 
 

D. Deleterious Substances. To limit the permissible amount of clay-like fines in an aggregate, a 
sand equivalency of 60 or higher is required when tested by AASHTO T 176. The sand 
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equivalency test shall be performed during the gradation tests during the production of the 
stockpile. 

 
E. Soundness. The aggregate shall have a weighted loss of not more than 15% when the sodium 

sulfate test is used or not more than 25% when the magnesium sulfate test is used.  Soundness 
shall be tested once during production of stockpile, in accordance with AASHTO T 104. The 
soundness test shall be performed and accepted before the production of the stockpile. 

 
F. Hardness. The aggregate wear, from abrasion resistance, shall be a maximum of 35%, when 

using AASHTO T 96.  The abrasion test is to be run on the aggregate before it is crushed.  The 
aggregate should meet approved polishing valves. The hardness test shall be performed and 
accepted before the production of the stockpile. 

 
 
816.03 B SPECIFIC REQUIREMENTS            PAGE 543                2/19/10 
                      10/15/10 
 
In Table II: Aggregates for Asphalt Mixes, Blotter, and Seal Coats in Section 816.03 B insert the following 
column between Class 41 and Class 42: 
 

 

 
 
817.02 C PROCESSED VIRGIN AGGREGATE FOR BLEND  PAGE 546  3/01/13 
 
Insert the following sentence at the end of the first paragraph: 
 
Virgin aggregate shall be Class 5 Aggregate and meet the requirements in Section 816. 
 
 
817.02 D PROCESSED VIRGIN AGGREGATE IN LIEU OF SALVAGED BASE   

Sieve Size 
Percent 
Passing 

Chip 
Seal 

  41M 
3”   
1-1/2”   
1-1/4”   
1”   
3/4”   
5/8”   
1/2”   
3/8” 100 
No. 4 20-70 
No. 8 0-17 
No. 16   
No. 30   
No. 50   
No. 200 0-1.5 
Shale1 8.0% 
L. A. Abrasion1 40% 
Plasticity Index2   
Fractured Faces3 50% 
Crushed Fines4   
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 PAGE 547              5/15/09 
 
In Section 817.02 D after the first sentence insert the following sentence: 
 
The Contractor shall not substitute Class 5 Aggregate Base in lieu of Salvage Base without approval from 
the Engineer. 
 
 
817.02 F BITUMINOUS COMBINED MATERIAL   PAGE 547                      2/18/11 
 
In Section 817.02 F.2 delete the first sentence in its entirety and insert the following: 
 
The Contractor may, at his option, combine stockpiled material containing bitumen with aggregate or 
salvaged concrete. Stockpiled material containing bitumen shall be incorporated at a rate of 30 percent 
minimum to 50 percent maximum by total weight with aggregate or recycled concrete, without the 
required extraction sampling and testing (either initial or routine as specified in Section 302.02 B).Total 
weight is the combined weight of the stockpiled material containing bitumen and aggregate or salvaged 
concrete. 
 
In Section 817.02 F.3 delete the first sentence in its entirety and insert the following: 
 
If existing bituminous material from the project is incorporated into the Salvaged Base, the bituminous 
material shall be incorporated at a rate of 30 percent minimum to 50 percent maximum by total weight, 
with aggregate or recycled concrete. Total weight is the combined weight of the bituminous material and 
aggregate or salvaged concrete. 
 
 
818 BITUMINOUS MATERIALS      PAGE 548            10/21/11 
 
Insert the following in Section 818:   
 
818.03 BITUMINOUS MATERIALS FOR MICRO SURFACING. 
 
 

A. Emulsified Asphalt. The emulsified asphalt shall be polymer or latex modified. The polymer 
material shall be milled or blended into the asphalt or emulsifier solution prior to the emulsification 
process. The latex shall be milled into the emulsion.  
 
The emulsified asphalt and emulsified asphalt residue shall meet the requirements specified in 
AASHTO M 208 for CQS-1h. It shall pass all applicable storage and settlement tests and have a 
minimum residue after distillation of 62%. The cement mixing test will be waived for this emulsion. 

 
B. Modifier.  Special quick-setting emulsifier agents shall be milled into the asphalt emulsion.   

 
C. Special Residue Properties.  Distillation of residue will be at a temperature of 350° F for 20 

minutes.  Softening point of the residue shall be 135° F minimum, absolute viscosity shall be 
8,000 poise minimum using the average of two bulbs with the methods of ASTM D 2171 and #13 
Canon-Manning viscosity tubes. 

 
 
818 BITUMINOUS MATERIALS      PAGE 548          10/21/11 
 
Insert the following in Section 818:   
 
818.04 BITUMINOUS MATERIALS FOR SLURRY SEAL. 
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Emulsified Asphalt. The emulsified asphalt shall conform to Grade CQS-1h as specified in AASHTO M 
140 and AASHTO M 208.  The cement mixing test is waived. The CQS-1h emulsified asphalt shall also 
meet the following: 
  

Material Test Requirement 

Emulsion AASHTO T 59 60% Minimum Residue After Distillation  

Emulsion Residue AASHTO T 49 40-100 Penetration at 77 degrees F 

 
 
818.02 E ANIONIC EMULSIFIED ASPHALT                 PAGE 549                     2/20/09 
 
In Section 818.02 E in the second table with the first column heading “Property” delete the fourth column 
labeled “HFRS 2P” in its entirety. 
 
 
822.02 TESTING         PAGE 555  2/19/10 
 
Delete Section 822.02 C in its entirety. 
 
Delete Section 822.02 D in its entirety. 
 
 
830.02 D SMOOTH WALL STEEL PIPE CULVERT   PAGE 560  2/18/11 
 
Delete Section 830.02 B in its entirety and insert the following: 
 
Smooth Wall Steel Pipe Culvert. Smooth wall steel pipe culvert shall be welded steel pipe of new 
material, meeting ASTM Specifications A 139, Grade B with a minimum yield strength of 35,000 psi. No 
hydrostatic testing will be performed. The following minimum wall thickness shall be used: 
 
 

Diameter of 
Pipe 

Minimum Wall 
Thickness Through 

Roadway 
Embankment 

24 inches 0.312 inch 
30 inches 0.406 inch 
36 inches 0.469 inch 
42 inches 0.500 inch 
48 inches 0.563 inch 
54 inches 0.656 inch 
60 inches 0.719 inch 
66 inches 0.813 inch 
72 inches 0.875 inch 

 
 
856.01 EROSION CONTROL FABRIC      PAGE 573  2/20/09 
 
In Section 856.01 in second sentence in the paragraph after Table 856-1 Erosion Control blanket delete 
the word “with” and insert the following word “within”. 
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860.01 CHAIN LINK FENCE            PAGE 576            10/15/10 
 
Delete Section 860.01 in its entirety and insert the following: 
 

A. Chain link fence shall meet AASHTO M 181. 

B. Chain link fabric shall be 9 gauge wire 2" mesh.  Knuckled finished top and bottom.  Wire shall 
have a minimum tensile strength of 80,000 P.S.I. 

C. Top and bottom tensioning wires shall be 7 gauge steel wire with a minimum tensile strength of 
80,000 P.S.I. 

D. Roll-formed sections shall be in accordance with ASTM F 1043. 

 
860.02 A BARBED WIRE        PAGE 576  2/19/10 
 
In Section 860.02 A insert the following after the second sentence: 
 
 Barbed wire shall be 12-½ gauge wire with two point barbs. 
 
 
860.03 STEEL POSTS           PAGE 576  2/19/10 
 
In Section 860.03 A delete the second paragraph in its entirety and insert the following: 
 

Posts shall meet ASTM A 702, Type B Steel 
 

Posts shall be galvanized in accordance with AASHTO M 111, or painted in accordance with 
Section 852. 

 
In Section 860.03 B insert the following after the first paragraph: 
 

Angle-type end, corner, pull posts, and braces shall be galvanized in accordance with AASHTO 
M 111, or painted in accordance with Section 852. 

 
 
880.01 C SPECIFIC REQUIREMENTS FOR WATER- 

   BASED TRAFFIC MARKING PAINT       PAGE 584  2/19/10 
 
Delete Section 880.01 C.16 in its entirety and insert the following: 
 
16. Acceptance. 
 

a. Pavement marking paint shall be preapproved. The Contractor shall obtain two, 1-pint samples of 
paint from each lot after the paint has been shipped to some point acceptable to the Engineer. 
Epoxy lined cans shall be used for sampling water based paint. Department personnel are to be 
notified and shall be present when each sample is obtained. The Department personnel will 
submit the samples to the Department’s Materials and Research Division. The samples shall be 
submitted 30 days before the scheduled use of the marking paint. If the paint sample meets 
Specifications, the lot being represented by the sample will be accepted. If a paint sample fails to 
meet Specifications, the lot being represented by the sample will be rejected and replaced with 
paint that meets Specifications. All costs incurred in replacing nonspecification paint shall be at 
the Contractor’s expense. 
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b. No paint shall be used that is more than 15 months old. 

 
c. In addition to the requirements of this section, the certification supplied by the manufacturer shall 

include reference to the specific NTPEP test deck to which the paint formulation was applied, 
including NTPEP identification numbers and report numbers. 

 
 
880.09 D SAMPLING RATE AND PROCEDURES     PAGE 596  2/19/10 
 
In the first sentence in Section 880.09 D delete the number “15” in its entirety and insert “30”. 
 
 
894.01 B SHOP SURFACE PREPARATION AND PROCESSING PAGE 597            10/16/09 
 
In Section 894.01 B.3 delete the last sentence in its entirety and insert the following: 
 

The coating shall meet ASTM B 921 or ASTM B 449, Class 2, 10-35 milligrams/square foot with a 
median of 25 milligrams/square foot as an optimum coating weight. 

 
 
894.02 RETROREFLECTIVE SHEETING MATERIALS   PAGE 598                      2/18/11 
 
In Section 894.02 insert the following: 
 
H. Type IX Retroreflective Sheeting. Type IX Retroreflective Sheeting shall meet or exceed ASTM 

D 4956, Type IX. 
 
 
894.05 B.3 STEEL (GALVANIZED) POSTS AND ACCESSORIES PAGE 609             10/21/11 
 
In Section 894.05 B.3 add ASTM A53 to the Specification list for Standard Steel Pipe. 
 
Material      Specification 
Standard Steel Pipe     AASHTO M 111, ASTM A53, 270 Grade 36, and M 232 
 
 
894.05 B.5 ACCESSORIES        PAGE 611  7/17/09 
 
Delete Section 894.05 B.5.a in its entirety and insert the following: 
 

a. Anchor Plates. The anchor plates shall conform to ASTM A 36, 10 gauge with ASTM G-90 
galvanized coating. 

 
 
894.06 B.1 REFLECTIVE SHEETING     PAGE 612    1/1/12 
 
In the first paragraph of Section 894.06 B.1 delete the phrase “Type III” in its entirety and insert the 
following “Type IX”. 
 
Delete the second sentence of the second paragraph of Section 894.06 B.1 in its entirety and insert the 
following: 
 

Backing material shall meet Section 894.01 A.1 with the following thicknesses: 
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Delineator 
Type 

Steel 
Plates 
(gage) 

Aluminum 
Plates 

(inches) 
A 18  0.040 
B 18  0.040 
C 18  0.040 
D - 0.063 
E - 0.063 

 
 
894.06 C FASTENERS       PAGE 614    1/1/12 
 
Delete Section 894.06 C in its entirety and insert the following: 
 

C. Fasteners.  
 
Fasteners shall be either tension pin fasteners or a round un-slotted head aluminum machine 
screws and vandal resistant nuts.   
 
Aluminum tension pin fasteners shall be an aluminum alloy meeting ASTM B 211, Alloy 2024 T4 
or 6061 T6.  
 
Steel tension pin fasteners shall be a medium carbon steel with a minimum shear strength of 
70,000 psi and a minimum tensile strength of 67,500 psi. They shall be galvanized according to 
AASHTO M 232. 
 
Aluminum machine screws shall be an aluminum alloy meeting ASTM B 211, Alloy 2024 T4. The 
vandal resistant nuts shall be an aluminum alloy meeting ASTM B 211, Alloy 2011 T3. 

 
 
894.08 B.2 ROUND-TAPERED OR OCTAGONAL-TAPERED TUBES 
         PAGE 616  2/20/09 
 
In Section 894.08 B.2 delete the sixth sentence in the first paragraph in its entirety and insert the 
following: 
 
Shop drawings shall be submitted in accordance with Section 105.08 after the above design has been 
submitted and reviewed. 
 
 
894.09 DETECTABLE WARNING PANELS    PAGE 618  7/17/09 
                      10/21/11 
 
Delete Section 894.09 in its entirety. 
 
 
CERTIFICATION        PAGE I, VOL 2  5/20/11 
 
Delete page I in its entirety and insert the following: 
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770.02 B SHOP DRAWINGS                        PAGE 7, VOL. 2                     2/20/09 
 
In Section 770.02 B in the first sentence in the third paragraph delete the phrase “The Contractor shall 
submit eight sets of shop drawings on the following listed items for approval:” in its entirety and insert the 
following: 
 
“The Contractor shall submit shop drawings in accordance with Section 105.08 for the following listed 
items for review:” 
 
 
770.03 D.1 RIGID CONDUIT                        PAGE 10, VOL. 2                    2/20/09 
 
In Section 770.03 D.1 delete the fourth paragraph in its entirety, starting with “Conduit shall be laid on”. 
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772.02 B SHOP DRAWINGS                        PAGE 18, VOL. 2                    2/20/09 
 
In Section 772.02 B in the third sentence in the second paragraph delete the phrase “The Contractor shall 
submit eight sets of shop drawings on the following listed items for approval:” in its entirety and insert the 
following: 
 
“The Contractor shall submit shop drawings in accordance with Section 105.08 for the following listed 
items for review:” 
 
 
772.03 T TESTS AND ACCEPTANCE       PAGE 30, VOL. 2                      10/15/10 
 
Delete Section 772.03 T in its entirety and insert the following: 

 
T. Tests and Acceptance. The Engineer will provide an inspection checklist at the preconstruction 

conference. When the installation is complete and at the time designated by the Engineer, an 
operating test shall be conducted for approval. The Contractor shall furnish instruments and 
personnel required for all tests, record all test results, and be present during all tests and 
inspections. Nighttime tests and inspections will be held when directed by the Engineer. 

 
1. Initial Inspection. An initial functional inspection shall be made approximately 15 days 

after a written statement from the Contractor certifying that all signals or flashing beacons 
under the Contract are operational and the inspection checklist work is completed. When 
snow or ice conditions are present preventing observation of installed equipment, or 
when extreme cold conditions prevent proper observation of equipment operations and 
adjustments, the initial inspection will be delayed. The Engineer will determine when 
conditions have improved so the inspection can be scheduled. During the time of delayed 
inspection, all signals or flashing beacons in operation shall be maintained by the 
Contractor. 

 
2. Final Inspection. A final functional inspection will be made between 30 and 60 days after 

the initial inspection. The Contractor will request the Engineer to schedule the final 
inspection. The Engineer shall notify the Traffic Operations Engineer to coordinate a time 
for the final inspection. The final inspection shall not be made until all items noted on the 
initial inspection have been corrected. Minor finish work items, such as dirt leveling, will 
not prevent the final inspection. The traffic signals or flashing beacons shall be in 
operation during this time. When snow, ice or extreme cold conditions are present 
preventing the proper observation of the installed equipment, the final inspection will be 
delayed. The Engineer will determine when the conditions have improved so the 
inspection can be scheduled. The Contractor shall maintain the signals or flashing 
beacons during the period between the initial inspection and final functional inspection. 

 
Final Acceptance. Final acceptance will not be made until the system has been operating for 14 
consecutive days after the final inspection without interruption due to malfunctions attributable to 
defective equipment or improper workmanship. The Contractor shall be responsible for the electrical and 
communications costs for the system until the traffic signals and/or flashing beacons are accepted by the 
Department. 
 
 
895.03 A.2 MULTIPLE CONDUCTOR     PAGE 44, VOL. 2   1/1/12 
 
In the first paragraph in Section 895.03 A.2 delete the phrase “NEMA Standards Publications WC-3, WC-
5, WC-7,” in its entirety and insert “NEMA Standards Publication WC-70”. 
 
In the third paragraph in Section 895.03 A.2 delete the phrase “WC-3” in its entirety and insert “WC-70”. 
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895.11 E SYMMETRICAL LUMINAIRES        PAGE 50, VOL.2  2/19/10 
 
Delete the first sentence in Section 895.11 E in its entirety and insert the following:  
 

The symmetrical luminaires shall be Holophane Symmetrical Luminaire, Catalog No. HMAO 
C10HP 24R9; General Electric Asymmetrical Type X209 High Mast, Catalog No. X209Cl. OL360; 
Quality Symmetrical Luminaire, Catalog No. VA25V-1H or equal. 

 
 
896.03 C TRAFFIC SIGNAL AND FLASHING  

BEACON CONTROL CIRCUITS    PAGE 63, VOL. 2   1/1/12 
 
In the last sentence of the first paragraph in Section 896.03 C delete the phrase “WC-5” in its entirety and 
insert “WC-70”. 
 
In the first sentence of the third paragraph in Section 896.03 C delete the phrase “WC-5” in its entirety 
and insert “WC-70”. 
 
In the second sentence of the third paragraph in Section 896.03 C delete the phrase “Appendix K, 
Method I, Table K-1 of NEMA WC-5” in its entirety and insert “Appendix E, Method 1, Table E-1 of NEMA 
WC-57.” 
 
In the fourth paragraph in Section 896.03 C delete the phrase “Table 7.4.2, NEMA WC5” in its entirety 
and insert “Table 4-4 NEMA WC-5”. 
 
 
896.07 A TRAFFIC SIGNAL STANDARDS        PAGE 64, VOL. 2  6/19/09 
  
In Section 896.07 A delete the sixth sentence in the first paragraph in its entirety and insert the following: 
 

Fatigue Category III shall be used for Traffic Signal Standards less than a mast arm length of 40 
feet, Fatigue Category II shall be used for Traffic Signal Standards equal to or greater than a 
mast arm length of 40 feet. 

 



SECTION NO. SECTION NAME ITEM NAME PRICE PER ITEM
107.05 A.1 Maintaining Traffic Flagging $32 per MHR
107.05 B.1 Haul Roads Water $27 per M Gal
107.05 B.7 Haul Roads Bituminous Mix $42 per Ton**
107.05 B.7 Haul Roads Bitumen for Mix Invoice Price* + 10%
107.05 B.7 Haul Roads Aggregate Base $17 per Ton**
203.01 B Rock Excavation Rock Excavation $11 per CY
203.01 C Shale Excavation Shale Excavation Common Excavation Price + $1.00 per CY
203.01 D Muck Excavation Muck Excavation $9 per CY
203.02 F Embankment Construction Overhaul $1.40 per CY - Mile

408.07 C.2.a Hot Bit. Pavement (Exc. Matl 
Hauled to Disposal Area) Bituminous Mixture

Machine Placed: Bid or Invoice Price + $31 
per ton Hand Placed: Bid or Invoice Price + 
$48 per Ton

420.06 Bituminous Seal Coat Blotter Sand $27 per Ton**
708 Erosion Control Mucking Silt Fence $3.90 per L.F.
708 Erosion Control Mucking of Fiber Rolls $3.90 per L.F.
708 Erosion Control Removal of Silt Fence*** $4.25 per L.F.
708 Erosion Control Removal of Fiber Rolls*** $4.25 per L.F.

**Price Includes haul up to 10 miles.  Payment for haul exceeding 10 miles will be according to Section 109.04 of the 
Standard Specifications.  The haul distance for Aggregate Base and Bituminous Mix will be based on the average haul.  
The haul distance for Blotter Sand will be from the point where the haul begins to the point where it enters the project.

***This is only for pre-existing items that were not installed under the Contract.

*Price paid for bituminous material will be Invoice Price plus Freight Costs.

3/1/2013

Each listed price is referenced to the Standard Specifications by Section number and Section name.

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS

Payment for items of work under this schedule performed by a Subcontractor shall include an additional allowance for 
the Prime Contractor as specified in Section 104.03 of Standard Specifications.

The Contractor agrees to accept the following unit prices for each listed item of work and or material when no project 
Contract Unit Price exists for that item.  Each price listed will be full compensation for the cost of labor, material and 
equipment necessary to provide the item of work and/or material, complete in place, including (but not limited to) 
royalty, disposal of unsuitable material, equipment rental, sales tax, use tax, overhead, profit, and incidentals. 
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2014 NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

ON-THE-JOB TRAINING SPECIAL PROVISION 
 
 
I. PURPOSE 

 
The purpose of the On-the-Job Training (OJT) Program is to provide training in the 

highway construction industry for minority, female, and economically disadvantaged 
individuals, hereafter known as the targeted group.  Pursuant to 23 Code of Federal 

Regulations Part 230, Subpart A, Appendix B - Training Special Provisions, this 

program provides for on-the-job training aimed at developing full journeyworkers in 

the type of trade or job classification involved. 

 
II. INTRODUCTION 

 
A. The OJT Program was originally prepared through the cooperative efforts of the 

Associated General Contractors of North Dakota (AGC); the Federal Highway 
Administration (FHWA); and the North Dakota Department of Transportation 
(Department). 
 

B. Successful operation of the OJT Program requires that contractors follow uniform and 
basic procedures in training, keeping records of trainee progress toward 
journeyworker status, and reporting each trainee's successful completion or 
termination from the OJT Program. 

 
C. The bidder's signature on the proposal sheet indicates the bidder agrees to take part 

in the OJT Program and to follow this On-the-Job Training (OJT) Program Special 
Provision.  Contractors that do not follow this special provision will be 

subject to sanctions up to and including revocation of bidding privileges. 
 
D. Projects funded solely with county funds and emergency relief projects that are not 

included in the Department's bid openings will not contain this OJT Program 

Special Provision (i.e., no training program hours will count toward 

completion of an approved training program or be eligible for 

reimbursement). 

 
III. DEFINITIONS 

 
Carryover Position:  Unfulfilled trainee position carried forward from a prior program year. 
 
Carryover Trainee:  Trainee scheduled to continue required training hours under an 
approved training program from a prior program year. 
 
Journeyworker:  A worker employed in a trade or craft who has attained a level of skill, 
abilities, and competencies recognized within the industry. 
 
OJT Supportive Services (OJTSS) Consultant:  A consultant under contract with the 
Department to provide in-person oversight, support, and guidance to contractors and 
trainees in an effort to increase the effectiveness of approved training programs. 
 
Targeted Group:  Individuals eligible to receive training under the OJT Program.  For trainee 
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positions assigned by the Department, trainees must be minority, female, or economically 
disadvantaged as defined by Job Service North Dakota (JSND). 
 
Trainee:  A person who receives on-the-job training, whether through an apprenticeship 
program or other program approved or accepted by FHWA. 
 
Trainer/Supervisor:  Prime contractor employee assigned to mentor, train, supervise, and 
support an assigned OJT Program trainee. 
 

IV. FUNDING 
 
The Department will establish an OJT fund annually from which contractors may bill the 
Department directly for eligible trainee hours.  The funds for payment of trainee hours 

on federal-aid projects will be made available based on 23 USC 504(e) to a 
maximum of $100,000.  The funds for payment of trainee hours on state-aided projects will 
be allocated to a maximum of $10,000. 
 

V. ASSIGNED TRAINEE POSITIONS 
 
A. Trainee positions will be assigned to contractors and will not be project specific. The 

number of trainee positions assigned will be determined by applying a formula based 
on calculations involving specific project specification numbers on applicable projects 
funded with federal highway dollars awarded by the Department to a contractor from 
October 1 to September 30.   
 

B. The dollar value of projects subject to Tribal Employment Rights Ordinances (TERO), 
concrete pavement repair (CPR) projects, electrical projects, rest area projects, 
signing projects, striping projects, and state-aid highway projects will be excluded 
when determining the number of trainee positions assigned. 

 
C. In early March, a summary of the trainee positions required and links to the OJT 

Program package will be sent to prime contractors with assigned positions.  The links 
to the OJT Program package are also provided to prime contractors and 
subcontractors upon request.  In addition, the summary and links are sent to prime 
contractors as they become eligible for trainee positions throughout the remainder of 
the year.   

 
The number of trainee positions assigned to each contractor will increase 
proportionately, as shown in the following table, for any applicable federally funded 
projects awarded to them.  Projects awarded after September 30 will be included in 
the following year's OJT Program. 

 
D. The number of trainee positions will be assigned and will increase as follows: 
 

For all federal highway dollars awarded from October 1 to September 30, 
 

 $  4,500,000 -   8,000,000  =  1 trainee 
 $  8,000,001 - 15,000,000  =  2 trainees 
 $15,000,001 - 23,000,000  =  3 trainees 
 $23,000,001 -  and above  =  4 trainees 
 

 A maximum of four (4) trainee positions in a federal fiscal year will be assigned to any 
prime contractor regardless of dollar amount.  Carryover positions from a prior 
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program year are not included in the four trainee maximum, e.g., a contractor with 
one carryover and four assigned positions will have a total five trainees. 

 
E. Contractors not qualifying for the OJT Program, or contractors desiring to train more 

than the allotted number of trainees, may apply to the Department for additional 
trainee positions.  Approval of additional positions will be at the sole discretion of the 
Department.  The Department will take into consideration whether there is enough 
work for the trainee to successfully complete the curriculum and whether the 
contractor will be exceeding the allowable ratio of trainees to journeyworkers 
(generally considered to be one trainee or apprentice to every three to five 
journeyworkers). 
 

F. The additional positions may be filled by individuals outside of the targeted groups.  
The contractor may pay the reduced training rates to additional trainees outside of the 
targeted groups and receive hourly reimbursement for those individuals. 

 
VI. APPROVALS REQUIRED 

 

A. Training Programs:  Contractors must have training programs approved by the Civil 
Rights Division in order to pay the trainees less than the appropriate Davis-Bacon 
wage established for the job classification concerned and to be eligible for 
reimbursement under the OJT Program.  No training program hours will count toward 
the fulfillment of an assigned trainee position or be eligible for reimbursement without 
prior approval.  No retroactive approval will be granted. 
 
1. The contractor will notify the Civil Rights Division using the Request for On-

the-Job Training Program Approval SFN 9762.  This form is available on the 
Department’s website at: 

 
http://www.dot.nd.gov/forms/sfn09762.pdf  

 
2. A completed request form and the training curriculum must be submitted for 

each trainee in the OJT Program.  Requests must be submitted by April 1 or 
within fifteen (15) calendar days of notification of additional trainee 
assignments. 

 
B. Trainees:  Contractors must have trainees approved by the Civil Rights Division in 

order to pay the trainees less than the appropriate Davis-Bacon wage established for 
the job classification concerned and to be eligible for reimbursement under the OJT 
Program.  No training program hours will count toward completion of an approved 
training program or be eligible for reimbursement without prior trainee approval.  No 

retroactive approval will be granted. 

 

1. The contractor will notify the Civil Rights Division using the Request for On-
the-Job Trainee Approval SFN 60226.  This form is available on the 
Department’s website at: 

 
http://www.dot.nd.gov/forms/sfn60226.pdf  
 

2. A completed request form and the trainee’s employment application must be 
submitted for each trainee employed under the OJT Program. 
 

3. Written JSND certification of an individual as economically disadvantaged 

http://www.dot.nd.gov/forms/sfn09762.pdf


S.P. On-the-Job Training Program 
November 1, 2013 

Page 4 of 10 

 
must also be provided to the Civil Rights Division as part of the approval 
process for trainees. 

 

C. The contractor may request to train an individual in a classification not included in this 
OJT Program package.  The request must be submitted, in its entirety, for approval 
by the Department and FHWA before the trainee begins work under the OJT 
Program.  No retroactive approval will be granted.   

 
Training programs for classifications not covered by the Davis-Bacon and Related 
Acts (DBRA) will be considered on a limited basis.  Customized training curricula 

will not necessarily be added to the OJT Program; however, previously 

approved programs are available to contractors upon request; for example, 

in 2013 the Department approved programs for GPS Survey Technician and 

Project Management.   
 
If approved, each new classification must comply with the provisions specified in this 
OJT Program package.  The request must include: 

 
1. A training curriculum, including the classification requested, minimum number 

of hours required, and type of training the individual will receive to achieve 
journeyworker status. 

 
2. A minimum wage scale. 

 
D. Union apprenticeship and on-the-job training programs registered with the Bureau of 

Apprenticeship and Training (BAT), U.S. Department of Labor, are recognized by the 
Department.  These programs may be used for trainee positions assigned under the 
OJT Program, provided the trainees or apprentices are minority, female, or 
economically disadvantaged.  Nonminority males not certified as economically 
disadvantaged may be used when the contractor has requested and received 
approval, from the Department, for additional trainee positions.  However, contractors 
must produce indenture papers to be eligible for reimbursement, to pay the trainees 
or apprentices less than the appropriate Davis-Bacon wage established for the job 
classification concerned, and to receive credit for fulfilling assigned trainee positions. 
 

E. The contractor may train an individual on a combination of equipment if each piece of 
equipment falls within the same groups of power equipment operators identified in the 
training curricula (groups 1-3 and groups 4-6).  These power equipment operator 
groups are referenced to the federal Davis-Bacon wage rates contained in the 
contract proposal.  As an example, a "utility operator" may receive training on a 
broom, a front-end loader less than 1½ cubic yards, or other piece of equipment that 
is used around a paver if each piece falls within either groups 1-3 or groups 4-6.  
When multiple wage rates apply, the trainee's wage will be based on the equipment 
being operated at the time or on the highest of the applicable wage rates. 

 
F. Use of the classification "pickup machine operator (asphalt dump-person)" as a group 

4 power equipment operator is considered standard industry practice.  The 
classification is defined as:  "Operates the controls on the pickup machine that runs in 
front of the paver, trips the levers on the dump trucks, and balances the loads for the 
paver.  The pickup machine operates on similar principles as a shouldering machine." 

 
VII. DEPARTMENT'S RESPONSIBILITIES 

 

http://www.dot.nd.gov/forms/sfn60226.pdf
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A. Once the trainees have been approved, the Department’s OJT supportive services 

(OJTSS) consultant will monitor the excerpts from the weekly certified payrolls 
submitted with the monthly vouchers for reimbursement.  This includes weekly 
payrolls from contractors working on state funded only projects.  The OJTSS 
consultant will assure that when the trainees have completed the specified number of 
hours, their wages are increased accordingly.  The OJTSS consultant will also assure 
that applicable fringe benefits are paid either directly to the trainees or into approved 
plans, funds, or programs on their behalf. 
 

B. The OJTSS consultant will also be visiting the targeted group trainees and 

monitoring their progress under the OJT Program.  To facilitate the on-site 

visits, the OJTSS consultant will contact contractors for the location of the 
trainees. 

 
VIII. CONTRACTOR'S RESPONSIBILITIES 

 
The contractor: 

 
A. Will appoint an individual within their company who will be available to respond to 

weekly contacts by the OJTSS consultant in order to monitor the status of assigned 
trainee positions (e.g., program and trainee approvals, trainees’ progress, etc.).  
Upon assignment of a trainee position, the OJTSS consultant will immediately send a 
Request for On-the-Job Trainee Approval (SFN 60226) to the contractor to obtain the 
name, direct phone number, and email address of the individual.  The individual must 
reply to communications from the Department and the OJTSS consultant in a timely 
manner. 
 

B. Will ensure trainees are aware they are in a training program and what that 

means to the contractor and the trainee. 

 
C. Will make trainees available to the OJTSS consultant for on-site visits at 

least twice each construction season. 

 
D. Will identify all approved trainees on the payrolls, for example:  "grp. 4 roller operator 

trainee."  This includes trainees in job classifications not covered by DBRA. 
 

E. Will assign each trainee to a particular person–either a supervisor or an employee 
proficient in the skill–who shall see that timely, instructional experience is received by 
the trainee.  This person will be familiar with the OJT Program, ensure proper 
records are kept, and ensure the required training hours are completed in 
accordance with the training curriculum. 

 
F. Will make the trainer and project superintendent available to the OJTSS 

consultant for on-site visits at least twice each construction season. 

 
G. May terminate the training period of a trainee who has completed 90% or more of 

their hours and advance the trainee to journeyworker status after providing notice to 
the Department. 

 
H. Will notify the Department when a trainee completes the OJT Program.  The 

Department will issue a certificate of completion to the trainee.   
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I. May upgrade trainees from one power equipment operator group or truck driver group 

to another, with the approval of the Civil Rights Division.  Trainees upgraded will not 
be required to complete the entire number of hours assigned to the new training 
curriculum.  The minimum number of hours required will be: 

 
Power Equipment Operator Groups 4-6 to Groups 1-3 = 400 hrs. 
Class C Truck Driver to Class B = 200 hrs. 
Class B Truck Driver to Class A = 200 hrs. 

 
Depending on the variety of experience the trainee has gained under the previous 
curriculum, the difference in the hours may be deducted from the actual operation of 
the piece of equipment or truck.  The contractor will need to review the trainee's past 
performance in order to make this determination. 
 

J.  Commercial driver’s license (CDL) holders having over-the-road driving experience, 
with little or no highway construction experience, may be considered to have 
completed the Class C truck driver training curriculum and, therefore, are eligible to 
be upgraded to a Class B truck driver trainee, with the approval the Civil Rights 
Division.  

 
K. May transfer trainees from one project to another in order to complete the OJT 

Program.  If transfers are made, the Civil Rights Division must be notified and 
provided with the name of the trainer.  The training hours will count toward overall 
OJT Program completion. 

 
L. May use trainees on municipal, private, or other non-highway work and work 

performed out of state.  The training hours will count toward overall OJT Program 
completion; however, no program reimbursement will be made for those hours.  In 
addition, the hours will be limited to no more than 25% of the total hours required 
under the training curriculum. 

 
M. Contractors may delegate or reassign trainee positions to subcontractors, with the 

acceptance of the subcontractors and the approval of the Civil Rights Division.  The 
prime contractor must verify that the trainee will be able to accumulate enough hours 
to complete his or her training program.  If approved, the subcontractor must obtain 
training program and trainee approval from the Civil Rights Division before the trainee 
begins work under the OJT program. Program reimbursement will be made directly to 
the prime contractor.  The trainee position will remain the responsibility of the prime 
contractor. 

 
N. May use trainees on projects subject to TERO requirements as part of the core crew 

or as part of the skilled labor supplied by the contractor. 
 
O. Contractors may not use one trainee to fill multiple trainee positions.  For instance, a 

subcontractor may not use the same trainee in the same training program to 
simultaneously fill two or more trainee positions reassigned to them by prime 
contractors.   

 
P. May use a trainee on a piece of equipment in groups 1-3 or groups 4-6 for one 

assigned trainee position, then once that trainee has completed the program, the 
trainee may be trained on a different piece of equipment in groups 1-3 or groups 4-6 
to fulfill a second assigned trainee position.  When a trainee is used for a second time 
within a group, the contractor must pay that trainee at the higher wage rate as 
described in paragraph B under Wage Rates (page 8). 
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IX. CLASSROOM TRAINING 

 
A. Classroom training may be used to train employees.  The contractor will submit a 

proposed classroom training curriculum to the Civil Rights Division for approval.  The 
classroom training curriculum must define the type of training the individual will 
receive and the minimum number of hours required.  The Department will determine 
the number of hours of credit each trainee will receive toward their training.  Each 
classroom training curriculum must be pre-approved by the Civil Rights Division if the 
contractor wishes to count the classroom hours as training hours.  No retroactive 

approval will be granted. 
 

B. Contractors will be reimbursed for classroom training hours after the trainee has 
completed 80 hours of work on highway construction projects. 

C. Reimbursement for classroom training will be limited to 60 hours per trainee per 
construction season.  Qualified testing technicians and concrete testing 

technicians/inspectors will not be included in the 60-hour limit.  

Reimbursement for classroom training required under the Department's 
Transportation Technician Qualification Program will be at the Department's 
discretion. 

 
D. The minimum wage scale to be used for classroom training will be that of the first 

federal-aid highway construction project on which the trainee will be employed.  If the 
trainee is already employed on a federal-aid highway construction project, the trainee 
will be paid in accordance with the minimum wage scale applicable to that project.  
However, if the first project on which the trainee will be employed is a state funded 
only contract, the minimum wage scale to be used for the classroom training will be 
that of the appropriate Davis-Bacon wage in effect at the time of award of the state 
funded contract. 

 
X. WAGE RATES 

 
A. The minimum wage rates shall not be less than 80% of the journeyworker rate for the 

first two quarters of training, 85% of the journeyworker rate for the third quarter, and 
90% of the journeyworker rate for the fourth quarter.  In no case shall the minimum 
wage be less than that of the group 1 laborer classification in the federal Davis-Bacon 
wage rates contained in the contract proposal.  Trainees shall be paid full fringe 
benefit amounts, where applicable.  The contractor has the option of paying the fringe 
benefits into approved plans, funds, or programs or directly to their employees.  A 
trainee working on a state funded only project, must be paid the Davis-Bacon wage 
rate in effect at the time of award of the state funded project for the type of work the 
trainee is performing. 
 

B. Under the power equipment operator training curricula only, once a trainee has 
completed a training curriculum in either groups 1-3 or groups 4-6, the contractor may 
enroll the trainee in another training curriculum on a different piece of equipment in 
either groups 1-3 or groups 4-6.  The minimum wage rate under the second program 
shall not be less than 85% of the journeyworker rate for the first two quarters of 
training, 90% of the journeyworker rate for the third quarter, and 95% of the 
journeyworker rate for the fourth quarter. 

 
C. At the completion of the OJT Program, the trainee shall receive the wages of a skilled 

journeyworker. 
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D. For the purpose of the OJT Program, a quarter is 25% of the hours worked by each 

trainee and does not represent three months of the year.  The first two quarters of a 
550-hour training curriculum would end after 275 hours, the third quarter after 
138 hours, and the fourth after 137 hours. 

 

XI. RECRUITMENT AND SELECTION PROCEDURES 

 
A. Prerequisite for Trainees: 

 
To be qualified for enrollment in the OJT Program, trainees must possess basic 
physical fitness for the work to be performed, dependability, willingness to learn, 
ability to follow instructions, and an aptitude to maintain a safe work environment. 

 
B. Licenses: 
 

Truck driver trainees must possess appropriate driver permits or licenses for the 
operation of Class A, B, and C trucks.  When an instructional permit is used in lieu of 
a license, the trainee must be accompanied by an operator who: 

 
1. Holds a license corresponding to the vehicle being operated; 

 
2. Has had at least one year of driving experience; and 

 
3. Is occupying the seat next to the driver. 

 
C. Recruitment: 

 
1. Notices and posters setting forth the contractor's Equal Employment 

Opportunity Policy and the availability of the OJT Program will be placed in 
areas readily accessible to employees, applicants for employment, and 
potential employees.  

 
2. The contractor must employ members of the targeted group (minority, 

female, or economically disadvantaged individuals) for all trainee 
positions assigned in accordance with the OJT Program.  Additional 
positions requested by the contractor may be filled by individuals outside of 
the targeted groups. 

 
3. The contractor will conduct systematic and direct recruitment through public 

and private employee referral sources. 
 

4. Present employees will be screened for upgrading.  A present employee may 
qualify as a trainee; however, no work hours will be reimbursed or counted 
toward program completion prior to training program and trainee approval by 
the Civil Rights Division. 

 
D. Selection: 

 
1. The selection and employment of a person, meeting the aforementioned 

criteria, by a participating contractor shall qualify the person for the 
OJT Program. 

 



S.P. On-the-Job Training Program 
November 1, 2013 

Page 9 of 10 

 
2. Employment of trainees will be in accordance with the workforce requirements 

of the contractor.  Each contractor will hire and train the trainees for use in 
their own organization. 

 
3. A contractor may not employ an individual as a trainee in a job classification in 

which that individual has successfully completed a training course leading to 
journeyworker status or in which the individual has been previously employed 
as a journeyworker.   

 
4. Contractors must submit the Request for On-the-Job Trainee Approval (SFN 

60226) and the trainee’s employment application to the Civil Rights Division 
for review and approval.  Approval must be obtained before the trainee may 
begin work under the OJT Program.  No retroactive approval will be 

granted. 
 

5. The economically disadvantaged certification can only be obtained from 
JSND.  Written certification of individuals under this category can be provided 
to the contractor at the time of the interview if the applicant is referred by 
JSND.  Any person wishing to obtain this certification must apply to JSND 

and complete the Application for Eligibility (SFN 7857).  This certification must 
be provided to the Civil Rights Division with the other required information as 
part of the approval process for trainees.  A contractor that has an individual 
who may qualify must contact the Workforce Investment Act Program 
Manager at JSND.  JSND contacts are also available on the Department’s 

website at: 
 

http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-
contacts.pdf  

 
6. Nonminority males used to fill additional trainee positions approved by the 

Department do not have to be certified as economically disadvantaged.   
 

XII. BASIS OF PAYMENT 
 
A. Contractors will be paid $4.00 for each hour of training provided in accordance with 

the OJT Program. 
 

B. Program reimbursement will be made directly to the prime contractor.  To request 
reimbursement, prime contractors must complete the Voucher for On-the-Job 
Training Program Hourly Reimbursement (SFN 51023) for each trainee employed 
under the OJT Program.  Attached to each voucher must be excerpts from the weekly 
certified payrolls showing the trainee’s hours, rate of pay, and how applicable fringe 
benefits are paid.  This includes excerpts from weekly payrolls for state funded only 
projects.  Vouchers without excerpts from payrolls will not be paid until the excerpts 
are provided.  If the excerpts from the payrolls are not provided within one week, the 
voucher will not be approved.  The voucher is available on the Department’s website 
at:  

 
http://www.dot.nd.gov/forms/sfn51023.pdf  

 
C. The completed vouchers must be submitted to the Civil Rights Division for approval 

and processing by the fifteenth (15th) calendar day of every following month the 
trainee is employed under the OJT Program.   

http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-contacts.pdf
http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-contacts.pdf
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Regardless, all vouchers for trainee hours worked on state funded only projects from 
July 1 to June 30 must be received by the Civil Rights Division no later than July 15 in 
order to be reimbursed.  All vouchers for trainee hours worked on federally funded 
projects from October 1 to September 30 must be received by the Civil Rights 
Division no later than October 15 in order to be reimbursed.  This is due to state and 
federal end-of-the-year budget fiduciary requirements. 

 
XIII. FAILURE TO PROVIDE THE REQUIRED TRAINING OR HIRE THE TRAINEE AS A 

JOURNEYWORKER 
 
A. No payment shall be made to a contractor for failure to provide the required training 

or failure to hire the trainee as a journeyworker when such failure is caused by the 
contractor and evidences a lack of good faith on the part of the contractor in meeting 
the requirements of this OJT Program Special Provision. 
 

B. If payments have been made, the Department will withhold the amount paid from the 
contractor’s progress payment. 

 
C. It is normally expected that a trainee will begin his or her training as soon as feasible 

after start of work utilizing the skill involved and remain employed as long as training 
opportunities exist in his or her work classification or until he or she has completed his 
or her training program. 

 
D. It is not required that all trainees be employed for the entire length of the construction 

season.  A contractor will have fulfilled its responsibilities under this OJT Program 
Special Provision if it has provided acceptable training to the number of trainees 
specified. The number trained shall be determined on the basis of the total number 
enrolled for a significant period. 

 
XIV. UNFULFILLED TRAINEE POSITIONS 

 
A. For a variety of reasons, a contractor may be unable to fulfill the assigned number of 

trainee positions during a construction season.  Any contractor that has not 
completed the assigned number of trainee positions must contact the Civil Rights 
Division by October 1 of the current construction season and provide documentation 
as to why the assigned trainee positions were not fulfilled.  The Civil Rights Division 
will decide, on a case-by-case basis, whether to carry the trainee positions over to the 
next construction season. 
 

B. Carryover trainee positions should be among the first positions filled at 

season startup.  Contractors must notify the Department of the trainee’s 

rehiring and submit Request for On-the-Job Trainee Approval (SFN 

60226), marking ‘Check if Carryover Trainee’ in the Approved Training 

Program section of the form, See Attachment 2. 

 

C. Sanctions, up to and including revocation of bidding privileges, may be 

imposed by the Department for failure on the part of the contractor to 

provide sufficient documentation as to why assigned trainee positions were 

not fulfilled. 

http://www.dot.nd.gov/forms/sfn51023.pdf
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

PERMANENT PAVEMENT MARKING MONITORING SYSTEM 
 
 

DESCRIPTION 
 
This provision requires a computerized Data Logging System (DLS) for monitoring of the 
application of pavement marking to the roadway.  DLS is an addition to pavement marking 
equipment to record data relating to pavement marking installation. 
 
CONSTRUCTION REQUIREMENTS 
 
All pavement marking operations shall be in accordance with Section 762 of the Standard 
Specifications. The system shall document for a minimum length of 300 linear feet. The 
following data shall be included in the documentation from the DLS: 
 

1. Application vehicle speed to nearest 0.1 MPH. 
 

2. Weight (LBS) and/or volume (GAL as measured through a piston displacement pump 
mechanism) of paint material used by color.  

 
3.  Weight (LBS) of reflective material used. 

 
4. Pavement surface temperature (°F). 

 
5. Air temperature (°F). 

 
6. Dew point (°F). 

 
7. Humidity (%). 

  
8. The system shall record the average material application rates and film thickness 

calculated over the section painted. 
 

9. For every highway marked, the highway number with beginning and ending reference 
points rounded to the nearest thousandths of a mile and all information listed above. 

 
An electronic or printed record of the data shall be provided to the Engineer daily.  The Engineer 
may determine that more frequent submission is necessary, particularly if equipment 
malfunctions occur.  Either the printed or electronic records shall be produced in their final form 
prior to the records being removed from the pavement marking equipment (i.e. the Contractor 
presents this to the Engineer in the field).  If only one record is produced at the pavement 
marking equipment, the other may be produced in an office.  However, the first record shall be 
presented to the Engineer prior to any of the data entering an office environment.  The 
electronic record shall be a comma or spaces delimited text file, adequate for insertion into a 
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computerized spreadsheet software package or a spreadsheet format acceptable to the 
Engineer. 

 
The Contractor shall provide the Engineer the above records for all longitudinal non-handwork 
lines painted. 
 
The Contractor shall have equipment with functional DLS equipment.  It shall be operational, 
calibrated and in use during pavement marking operations. 
 
The Contractor shall provide the Engineer the DLS manufacturer’s recommendations for 
equipment calibration frequency and provide certification that the equipment meets 
manufacturer’s recommended calibration. 
 
A 100 foot distance shall be traveled prior to the start of pavement marking operations to verify 
the physical and electronic measurement of distance traveled is consistent. 
 
METHOD OF MEASUREMENT 
 
DLS will not be measured.  
 
BASIS OF PAVEMENT 
 
All manufacturer representation, labor, equipment, reports, documentation, DLS, and materials 
necessary for striping operations shall be included in the price bid for other items. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

TEMPORARY EROSION AND SEDIMENT BEST MANAGEMENT PRACTICES 
 

1. GENERAL 
 
Install, maintain and remove appropriate Temporary Best Management Practices 
(BMPs).      
 
Definitions: 
 

A. Temporary Erosion and Sediment BMPs are to be installed and maintained 
before and during the term of the land disturbance activity.  These items are 
removed when permanent erosion and sediment BMPs are installed. 
 

B. Permanent Erosion and Sediment BMPs are to be installed and maintained 
once the project is completed so that the applicable permits can be terminated.    

 
In some instances, individual temporary and permanent erosion and sediment 
BMPs for a site may consist of identical BMPs.  In these cases, the temporary 
erosion and sediment BMPs may be used as the permanent erosion and 
sediment BMPs if they meet the following criteria: 

 
1. The BMP was installed correctly, 
2. Is in a functional condition, 
3. Has had all accumulated sediment removed. 

 
C. The Stormwater Pollution Prevention Plan (SWPPP) is the document that 

identifies potential sources of sediment or other pollution from construction 
activity and ensures practices are used to reduce the contribution of pollutants 
from construction site runoff.   
 

D. Contractor Controlled Areas are areas not included in the contract, but are 
obtained and solely controlled by the Contractor (e.g., concrete or asphalt batch 
plants, concrete washout areas, equipment staging yards, material storage 
areas, excavated material disposal areas, Contractor furnished borrow areas, 
etc.).   

 
E. Maintenance is any action taken to keep a BMP in working condition.  These 

actions may consist of repairing failures of the BMP itself. 
 

F. Noncompliance is any action or inaction that violates the regulations imposed 
by the applicable permits or the requirements of this special provision and other 
contract documents.  Failure of a BMP does not necessarily constitute 
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noncompliance as long as the BMP is repaired, replaced or supplemented within 
the timelines established in the applicable permits and no sediment is discharged 
from the site or into a water of the state. 
 

2. CONSTRUCTION REQUIREMENTS 
 
Develop a SWPPP specific to the project.  The creation of the SWPPP is a cooperative 
effort between the NDDOT who creates the project plan sheets and the Contractor who 
creates a complete SWPPP which incorporates the plan sheets and the Contractor’s 
means and methods.  The project plan sheets by themselves do not meet the 
requirements of a complete SWPPP and should not be considered as such.  The 
Contractor has the flexibility to modify the design and implementation of the temporary 
erosion and sediment controls to match the Contractor’s means and methods and/or 
field conditions.  These changes must be documented in the SWPPP and meet all 
regulatory requirements. 
 
Obtain appropriate permit coverage for the activities conducted in Contractor Controlled 
Areas.  A permit will be required for these areas regardless of their size.  The NDDOT 
will have no responsibility for these areas. 
 
Install perimeter erosion and sediment BMPs according to the plans/SWPPP prior to 
site disturbance. 
 
Change the location of temporary erosion and sediment BMPs to fit the field conditions.  
 
Update the SWPPP as work progresses, or as directed by the Engineer.  Update the 
SWPPP to show changes due to revisions in work schedules or sequence of 
construction. Update the site map to reflect erosion and sediment BMPs that have been 
installed, changed, or removed.  
 
Do not rely on perimeter BMPs as the sole method of controlling erosion.  As the project 
progresses, install temporary erosion and sediment BMPs within the perimeter BMPs to 
control erosion resulting from the construction of the project. 
 
Use temporary erosion and sediment BMPs to prevent contamination of adjacent 
streams or other watercourses, lakes, ponds or other areas of water impoundment. 
  
Coordinate temporary erosion and sediment BMPs with the construction of permanent 
erosion and sediment BMPs to provide continuous erosion control. Do not install 
temporary erosion and sediment BMPs when permanent erosion and sediment BMPs 
are able to be installed.  Once the permit is terminated or transferred to the Department, 
the maintenance of the permanent erosion and sediment BMPs becomes the 
responsibility of the NDDOT. 

  
Install stabilization BMPs (mulch, seeding and mulch, etc.) in areas that have been 
disturbed where work has temporarily or permanently ceased following the timelines 
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established in the applicable permits.  If implementation of stabilization is precluded by 
snow cover, undertake such measures as soon as conditions allow.  
 
Maintain the effectiveness of the temporary erosion and sediment BMPs as long as 
required to contain sediment runoff.  Inspect the temporary erosion and sediment BMPs 
and complete the inspection and maintenance reports every 14 days and within 24 
hours of a rainfall event of 0.25 inch or more. During prolonged rainfall (more than 1 
day), conduct an inspection within 24 hours of the first day of the event and within 24 
hours after the end of the event.  Inspections are required only during normal business 
hours.  Install a rain gauge to monitor rainfall amounts as required by the appropriate 
permit. 
 
Correct any deficiencies in the BMPs within the timelines established in the applicable 
permits. If conditions do not permit access to the BMP, corrective actions can be taken 
by installing additional BMPs.  Correct the original deficiencies as soon as conditions 
allow access to their location without causing additional damage to the slopes.  In the 
inspection logs, document the conditions that prohibit access. 
 
Provide copies of all inspections, documentation, record keeping, maintenance, 
remedial actions, and repairs required by the applicable permits to the Engineer.  
Provide inspection and maintenance reports within 3 working days after an inspection 
has been conducted.  
 
Provide immediate written notification to the Engineer of proposed changes to the 
erosion control plan or SWPPP.  The Engineer will review the proposed changes and 
determine if they are adequate.  Documentation of maintenance and inspections that 
does not affect the erosion control plan or SWPPP does not require approval by the 
Engineer. 
 
Remove the temporary devices when directed by the Engineer or when permanent 
erosion and sediment controls are installed.  
 

3. PERSONNEL 
 
A. Erosion and Sediment Control Supervisor.  Designate an erosion and sediment 

control supervisor.  Provide the name and contact information for the supervisor at 
the preconstruction meeting.  If this erosion and sediment control supervisor 
becomes unavailable on the project, designate a replacement supervisor.  Notify the 
Engineer if this supervisor changes and provide the contact information for the new 
supervisor. 
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1. Qualifications. Name a supervisor that: 
 

a. Is an employee of the Prime Contractor. 
 
b. Is familiar with installation, maintenance and removal of BMPs and the 

requirements of the erosion and sediment control plans, applicable permit 
requirements, specifications, plans and this provision. 
 

c. Is competent to supervise personnel in erosion and sediment control 
operations. 

 
2. Duties. Have the supervisor: 
 

a. Provide erosion and sediment control as required by the SWPPP, Plans, and 
Specifications. 
 

b. Be on the site to supervise the installation, operation, inspection, 
maintenance, and removal of the erosion and sediment BMPs. 
 

c. Update the SWPPP as work progresses to show changes due to revisions in 
work schedules or sequence of construction, or as directed by the Engineer. 
Update the site map to reflect erosion and sediment BMPs that have been 
installed, changed, or removed. 
 

d. Propose changes to improve erosion and sediment control. 
 

e. Be accessible to the job site within 24-hours. 
 

f. Provide the Engineer with documentation of all erosion and sediment control 
activities and inspections as required above. 

 
4. PERFORMANCE 

 
Correct all areas of noncompliance within 24 hours after notification of noncompliance.  
If corrective actions are not taken within 24 hours, the Engineer may: 
 

1. Apply a contract price reduction of $500 per day per instance.  
 

2. Have deficiencies corrected by another Contractor and deduct the cost of the 
work from the monies due or to become due to the Contractor. 

 
3. Suspend all work. 

 
4. Withhold payment on other contract items/pay estimates. 

 
These actions will be applied until deficiencies have been corrected.   
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5. BASIS OF PAYMENT 

 
BMP installation will be paid for at the contract unit price for erosion and sediment 
control items (Section 708).  The plans will detail the required BMPs for temporary and 
permanent installations.  The same bid items may be used for temporary and 
permanent BMPs. 
 
BMP removal will be paid for at the contract unit price for “Removal ________”.   
 
Include the costs for labor, materials, maintenance, equipment, disposal, adherence to 
the permit, and SWPPP modifications in the respective pay items.   
 
When temporary erosion and sediment BMPs are installed according to the Contract 
Documents, or as approved by the Engineer and such BMPs are no longer effective 
because of deterioration or functional incapacity, payment will be made for replacement 
of these devices, if the Engineer directs replacement. No payment will be made for 
replacing temporary erosion and sediment BMPs that the Engineer determines are 
ineffective because of improper installation, lack of maintenance or the Contractor’s 
failure to pursue timely installation of permanent erosion and sediment BMPs according 
to the Contract Documents.  No payment will be made for replacing temporary erosion 
and sediment BMPs due to contractor operations.  Include the cost to move Flotation 
Silt Curtain as work progresses in the price bid for “Flotation Silt Curtain”.  
 
Erosion and sediment controls for Contractor Controlled Areas are the responsibility of 
the Contractor and will not be paid for by the Department.   
 
Removal of sediment will be paid for at the price listed in the “Price Schedule PS-1.” 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION 

SPLIT SAMPLING AND TESTING REQUIREMENTS FOR AGGREGATE BASE 

 
 
GENERAL 
This provision defines a method to provide a split sample of aggregate base material for the 
contractor to compare test results.   Only NDDOT test results will be used for material 
acceptance. 
 
The Contractor may request, in writing, to discontinue his receipt of a portion of the sample. If a 
request is received, the Engineer will discontinue providing the material and this Special 
Provision will no longer be enforced. 
 
The sampling and testing frequency will remain the same as required by Section 302 of the 
Field Sampling and Testing Manual. 
 
PERSONNEL AND TESTING REQUIREMENTS 
All Engineer and Contractor testing personnel must be certified by the Departments Testing 
Certification Program. 
 
The Engineer will collect samples and perform tests as specified in the NDDOT Field Sampling 
and Testing Manual 
 
The Contractor shall perform tests as specified in the NDDOT Field Sampling and Testing 
Manual and shall provide all test results on the proper NDDOT forms. 
 
SAMPLE COLLECTION 
The Engineer will select the location and will coordinate with the Contractor regarding the time 
to obtain the sample. The Contractor may request, in writing that he wishes to be present when 
the samples are collected. If the Contractor requests to be present and fails to meet the 
Engineer at the required time, the Engineer will collect the sample without the Contractor.  
Sampling will follow the AASHTO T 2 procedures outlined in the Field Sampling and Testing 
Manual. 
 
FREQUENCY AND SPLITTING OF SAMPLES 
The Engineer will split the sample into three parts. The Engineer will test one part and provide 
the contractor with one part. The Engineer will retain one portion of the sample for use as a 
check sample if the Engineer and Contractor test results are not within tolerances shown in 
Table 1. The third portion of the sample will be retained by the Engineer and discarded when 
test results are within Table 1 tolerances. 
 
The Engineer will provide the Contractor with a portion of the sample for the first and second 
1,000 tons of material placed.  
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Thereafter, the Engineer will provide the Contractor with a portion of the sample for every 
10,000 tons, or fraction thereof, of material placed. 
 
The Engineer will provide material from the samples obtained to perform tests per NDDOT 
Specifications and the NDDOT Field Sampling and Testing Manual. 
 
COMPARISON OF TEST RESULTS 
The Contractor shall provide test results to the Engineer within 2 working days. Test results 
shall include copies of all worksheets and final summary sheets. If the Contractor does not 
provide the results in the required timeframe, the split sample testing will discontinue. 
 
The Engineer will provide his results to the Contractor upon receipt of the Contractor’s results. 
 
The following table will be used as a guide to determine correlation ranges between Contractor 
and acceptance sample results.  If the difference in the two test results exceed the acceptable 
limits, the third sample may be tested by the NDDOT central lab. 
 

Table 1 
 

Material Requirement Variance between Engineer and Contractor 
results 

Percent passing on No. 4 sieve 6 percentage points 
Percent passing on No. 30 sieve 4 percentage points 
Percent passing on No. 200 sieve 2 percentage points 

Plasticity Index 4 
Lightweight pieces 3 percentage points 

Fractured faces 5 percentage points 
 
 
 
BASIS OF PAYMENT 
The Contractor shall include all costs associated with performing the tests required under this 
Special Provision in the price bid for aggregate base course bid items. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

 
WEATHER LIMITATIONS FOR HOT BITUMINOUS MIX 

 
 
General 
The weather limitations specified in Section 408.01 M.1 shall not apply.  
 
Weather Limitations 
Hot bituminous mix shall not be placed on a damp surface, on a frozen roadbed, or when 
weather conditions prevent the proper handling or finishing of the bituminous mixtures. 
Presence of frost particles in the roadbed is sufficient evidence of being frozen. 
 
Hot bituminous mix may be placed with no supplementary admixture when the temperatures are 
at or above those shown in Table 1. 

Table 1 
Compacted Thickness Air Temperature 

Surface Course 
Subsurface Course 

and Approaches 
Existing Mat 
Temperature* 

1-1/2 inches or less 45°F 40°F 40°F 
More than 1-1/2” inches 40°F 35°F 40°F 
*Existing mat temperature will be measured with an infrared sensing thermometer or by a conventional 
thermometer inserted into a 1 inch deep hole in the pavement and filled with water, oil, or grease. 

 
The Contractor may place hot bituminous mix when the temperatures are between those shown 
in Table 2. If the Contractor elects to place hot bituminous mix when the temperatures are 
between those shown Table 2, the admixture Evotherm shall be added to the mix at no cost to 
the Department. 

Table 2 
Compacted Thickness Air Temperature 

Surface Course 
Subsurface Course 

and Approaches 
Existing Mat 
Temperature* 

1-1/2 inches or less 40°F - 45°F 35°F - 40°F 35°F - 40°F 
More than 1-1/2 inches 35°F - 40°F 35°F or above 35°F - 40°F 
*Existing mat temperature will be measured with an infrared sensing thermometer or by a conventional 
thermometer inserted into a 1 inch deep hole in the pavement and filled with water, oil, or grease. 

 
The Evotherm manufacturer’s dosage rate and any changes to the original job mix formula must 
be submitted to the Engineer. 
 
The Evotherm admixture may be added to the asphalt binder by the supplier or refiner or by the 
Contractor at asphalt plant and shall have no special handling requirements above and beyond 
those of the binder itself. 
 
If the admixture is added by the supplier or refiner, the admixture shall be added to the binder 
according to the Evotherm manufacturer’s recommendations.  
 
If the admixture is added by the Contractor at the asphalt plant, the admixture shall be added 
according to the Evotherm manufacturer’s recommendations and the plant shall be equipped 
with a metering device that records the rate of admixture application. 



SP 1285(08) 
Page 1 of 1 

 
NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

 
MONUMENTS AND RIGHT OF WAY MARKERS 

 
 
DESCRIPTION 
Section 720 of the Standard Specifications shall not apply. 
 
This work consists of furnishing and installing Alignment Monuments, Iron Pin R/W 
Monuments, Iron Pin Reference Monuments, and Right of Way Markers. 
 
MATERIALS 
Iron pin monuments shall be constructed of reinforcing steel that meets the requirements 
of Section 836.02 A, “Deformed and Plain Steel Bars for Concrete Reinforcement”. 
 
Precast concrete monuments shall be constructed of Class AE concrete that meets the 
requirements of Section 802, “Portland Cement Concrete”. 
 
Right of Way Markers shall be constructed of recycled plastic. 
 
CONSTRUCTION REQUIREMENTS 
When placing the iron pin monument in concrete pavement, the Contractor shall secure 
the aluminum cap and the iron pin with epoxy that meets the requirements of Section 
806.02, “Epoxy Resin Adhesives”. 

 
The Contractor shall provide a licensed Professional Land Surveyor (PLS) to oversee 
the placement of monuments. The PLS shall record all section corners and quarter 
corner monuments placed on the project in accordance with the North Dakota Century 
Code.  The Contractor shall submit a copy of the recordation to the Engineer. 
 
A PLS is not required for the installation of Right of Way Markers. 
 
METHOD OF MEASUREMENT 
The Engineer will measure, completed and in place, as specified in Section 109.01, 
“Measurement of Quantities”. 
 
BASIS OF PAYMENT 
 

Pay Item Pay Unit 
Monuments Each 
Right of Way Markers Each 

 
Such payment is full compensation for furnishing all materials, equipment, labor, and 
incidentals to complete the work as specified. 
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This document was originally issued and sealed by Gabriel J. Schell Registration Number PE-6876 on 

1/22/14 and the original document is stored at the North Dakota Department of Transportation 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION 

CEMENT STABILIZED BASE COURSE 

7-085(064)160 – PCN 19326 

 
A. GENERAL 

This work consists of constructing a cement stabilized base course by uniformly 
mixing Salvaged Base Course, Portland Cement, and water.  

  
B. MATERIALS 

1. Portland Cement.  
Portland Cement shall be weighed prior to application and comply with 
Section 804.01. 

 
2. Water.  

Water shall meet the requirements of Section 812. 
 

C. EQUIPMENT. 
 Equipment shall meet the following: 
 

Item Section 
General 151.01 
Tow-Type Pneumatic-Tired Rollers 151.02 A 
Self-Propelled Pneumatic-Tired Rollers 151.02 B 
Vibratory Sheeps Foot/Pad Foot/ 
  Extended Pad Foot Rollers 

151.02 F 

Water-Hauling Equipment 151.03 A 
Material-Hauling Equipment 151.03  

 
1. Mining/Blending Machine. 

The Mining/Blending Machine shall meet the requirements of Section 151.08 
and the following requirements. 

 
The machine shall be capable of pushing a supply tanker or distributor via 
interlocking push bar. The machine shall be equipped with a computerized 
integral liquid proportioning system capable of regulating and monitoring the 
liquid application rate relative to depth of cut, width of injection, advance 
speed, and material density. The spray bar shall be mounted in such a 
manner as to allow the liquid additive(s) to be injected directly into the cutting 
drum/mixing chamber area of pulverized material in suspension. The 
equipment shall be capable of mixing the liquid additive(s) and the pulverized 
material into a homogenous mixture. 

 
The control system shall be capable of fully automated operation, as well as 
manual operation, when injecting the liquids to be mixed. Machine functions 
shall include automatic nozzle cleaning, partial spray bar use, and on-the-fly 
changes to the quantities of material being added. Non-contact flow meters 
shall be employed to measure liquid volumes and the control systems shall 
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be proportional to the machines advance speed and shall be capable of 
maintaining accurate mixing regardless of changes in the machines working 
speed. 

 
All pumps shall be separately controlled by an automatic system. During 
automatic operation, the system will allow liquids to be added only when the 
machine is in motion. There shall be a system allowing the operator to verify 
that the nozzles on the spray bars are open and working. 

 
The pump shall spray liquid into the mixing chamber through a spray bar with 
individual spray nozzles. The nozzles shall be self-cleaning and the operator 
shall be able to switch off any number of individual nozzles for working at 
reduced widths. 

 
D. CONSTRUCTION REQUIREMENTS. 

1. Contractor Developed Mix Design 
The Contractor shall perform laboratory tests to determine the mix design 
prior to stabilization. 

 
The Contractor shall obtain a representative sample of the stockpiled material 
or roadway and prepare test samples with varying amounts of cement. When 
obtaining the representative sample, obtain an additional 3 cubic feet of 
material. Submit the additional material to the Engineer for verification testing. 
The verification testing may take up to 14 calendar days. 
 
The Contractor shall determine the optimum moisture content and maximum 
density of the aggregate base in accordance with AASHTO T 99. Do not use 
cement in the aggregate to determine optimum moisture content. 
 
After the optimum moisture content has been determined, the Contractor 
shall create a cement content curve. The curve shall be generated by plotting 
compressive strength of cement treated aggregate versus the cement content 
used in the sample. 
 
The Contractor shall create samples of cement treated aggregate in 
increments of 0.5 percent cement content in the range between 2.5 and 5.0 
percent cement content. Each sample shall be mixed with a moisture content 
of at least optimum moisture content and a maximum of 2 percentage points 
above optimum moisture content. The specimen shall be prepared as 
specified in AASHTO T 99, section 5.2.  
 
Allow the specimens to cure for a period of 7 days in an environment that 
prevents moisture loss from the specimens. 
 
After the curing period, the compressive strength of the specimen shall be 
determined in accordance with AASHTO T 22, except that section 8.2 will not 
apply. 
 
The Engineer will determine the final cement content based on the cement 
content curve. The Engineer will select the cement content that provides a 
test specimen with a result closest to 300 psi. If the results of the curve are 
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not satisfactory to the Engineer, the Engineer will perform verification testing, 
as stated in D.1, paragraph 2. 
 
The Contractor shall be responsible for all initial testing. The Contractor shall 
provide the test results a minimum of 14 days before starting the stabilization 
operation. 

 
The mix design report shall include the following information: 

• Density and optimum moisture content of in place cement treated 
base. 

• Density and optimum moisture content of the modified cement treated 
base with the recommended percentage of cement. 

• Plots of compressive strength versus cement content. 
• Recommended percent of cement. 

 
The Engineer used 4 percent cement per ton of the salvaged base course for 
estimated quantities. 

 
2. Cement Application and Blending.  

Processing shall not commence when the roadway is frozen, the air 
temperature is below 40˚F and when conditions suggest that the temperature 
will fall below 40˚F for a sustained period of 4 hours within 24 hours of final 
completion. 

  
Portland Cement shall be added to the salvaged base course on the road at 
the rate determined in the mix design, ± 0.5 percent. The specified quantity of 
Portland Cement shall be placed in a controlled manner that allows for 
uniform distribution of cement over the entire area. The Contractor shall 
supply and use a computer controlled vane feeder to place the cement on the 
subgrade surface prior to mixing. The vane feeder will spread the cement 
uniformly in the quantity specified. Dumping or blowing cement directly on the 
ground will not be accepted. The contractor shall apply the cement in a way 
that minimizes dust and is satisfactory to the Engineer. 
 
Water shall be added to the blended material so that the moisture content of 
the blended material is within 2 percentage points of the optimum moisture 
content determined during the mix design. The Engineer used 5 percent of 
the unit weight of the blended material as added water for the estimated 
quantities. 

  
The application of cement, mixing, compaction and finishing shall be 
continuous. Finishing shall be completed within 2 hours from the time of 
cement application. After application of cement, the mixture shall not be left 
undisturbed for longer than 30 minutes until finishing is completed. 
Portland Cement shall not be spread over puddle water, during rain or when 
rain is imminent, or when wind speeds are 15 miles per hour or greater. 

 
Blending shall begin immediately after the cement has been spread and shall 
continue until a uniform cement stabilized base course is produced. 
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The first section of roadway shall be a test section between 350 and 500 
linear feet. The Engineer and Contractor shall evaluate the results of the 
section in relation to contract requirements. If the Engineer determines the 
work is unsatisfactory, the Contractor shall revise his procedures and modify 
or replace equipment as necessary to assure work is completed properly. 
The Contractor shall correct all deficient work at no additional cost. 

 
3. Compaction.  

The cement stabilized base course shall be uniform in gradation and 
compacted to produce a uniform density throughout the entire section. If the 
cement stabilized base course is deficient in moisture content, it shall be 
moistened to the degree necessary to attain compaction. 

  
The vibratory sheepsfoot/pad foot/extended pad foot roller shall be used to 
obtain compaction until the feet/pads ride up to within 0.5 inches of the 
surface of the cement stabilized base course. After this, the road top shall be 
compacted with a pneumatic roller until the surface is tightly bound and 
shows no sign of rutting or displacement under the compaction operations or 
traffic. 

  
The cement stabilized base course shall be compacted to 97 percent of the 
maximum density of the aggregate base and within 2 percentage points of 
the optimum moisture content determined during the mix design.  

 
4. Finishing.  

As compaction nears completion, the surface of the cement stabilized base 
course shall be shaped to the specified lines, grades, and cross sections. If 
necessary or as required by the Engineer the surface shall be lightly scarified 
or broom-dragged to remove imprints left by the equipment or to prevent 
compaction planes. Compaction shall then be continued until uniform and 
adequate density is obtained. 

  
During the finishing process the surface shall be kept moist by means of 
water spray devices that will not erode the surface. Compaction and finishing 
shall be done in such a manner as to produce a dense surface free of 
compaction planes, cracks, ridges, or loose material.  All finishing operations 
shall be completed within 2 hours from start of mixing. 
 

5. Curing.  
The cement stabilized base course shall be cured for a minimum of 72 hours, 
or until the prime coat is place. Curing of the cement stabilized base course 
shall be accomplished by continuously moistening the cement stabilized base 
with a water spray. The water spray shall not erode the surface of the base. 
 
Only the curing equipment, micro cracking equipment, and prime coat 
equipment will be allowed on the cement stabilized base course during the 
curing period. 
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6. Micro Cracking. 
After the cement stabilized base has cured for 48 hours, the Contractor shall 
micro crack the stabilized base. If the average high temperature during the 
curing period is 60°F or below, the stabilized base shall be allowed to cure for 
96 hours before micro cracking begins. 
 
The entire roadway shall be micro cracked with the exception of the outside 
one foot. 
 
Micro cracking shall be performed using a 12 ton steel-wheel vibratory roller 
traveling at a speed of approximately 2 mph and vibrating at maximum 
amplitude or as directed by the Engineer. 
 
A test section will be used to determine rolling pattern and number of passes 
required.  Location of the initial stiffness tests will be marked with paint for 
reference and additional testing.  At any time throughout the project the 
Engineer may require another test section to verify stiffness reduction.  The 
micro-cracking operations shall be terminated when a 50% to 60% reduction 
in the stiffness of the sections is achieved as compared to the initial (pre-
cracked) reading. 
 
The Falling Weight Deflectometer (FWD) will be used to determine roadway 
stiffness.  Testing to determine the micro cracking pattern will completed on a 
1500 foot long section of roadway parallel to the centerline. A test will be 
performed every 100 feet. 

 
Testing with the FWD will be performed by the NDDOT.  Two weeks prior to 
the start of cement treatment the Contractor shall notify the Engineer of the 
start date so Materials and Research Division can be notified and the FWD 
schedule can be adjusted to accommodate the testing. 
 
Upon completion of the micro cracking, the Contractor shall apply a prime 
coat to the cement stabilized base. 
 

7. Construction Joints.  
At the end of each day’s construction a straight transverse construction joint 
shall be formed by cutting back into the completed work to form a true vertical 
face free of loose material. A longitudinal joint constructed adjacent to 
partially hardened blended base more than 2 hours old shall be formed by 
cutting a minimum of 6 inches back into the previously constructed area 
during mixing operations.  
 

8. Soft Areas.  
 The Contractor shall repair unstable areas that appear after the cement 
stabilized base course has been compacted and that the Engineer has 
identified. 
 
If the unstable areas are due to poor compaction of the cement stabilized 
base course, the Contractor will rework the cement stabilized base course to 
obtain adequate compaction. The cost of reworking the blended base will be 
included in the item “Cement Stabilized Base Course”.  
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If the unstable areas are due to the subgrade, the Engineer may direct 
manipulation and drying of the subgrade. Payment for this work will be in 
accordance with Section 104.03 of the Standard Specifications. 

 
9. Traffic.   

Do not allow traffic or construction equipment on the cement stabilized base 
course until the prime coat is applied and cured as specified in Section 401.  
 
The cement stabilized base course shall be sufficiently stable to withstand 
marring or permanent deformation.  Any marring or permanent deformation in 
the cement stabilized base course resulting from traffic operations shall be 
repaired at the Contractor’s expense.  

 
10. Maintenance.  

The Contractor shall maintain the cement stabilized base course in good 
condition until all work is completed and accepted. 

  
Maintenance shall include immediate repairs of any defects that occur. If it is 
necessary to replace any processed material, the replacement shall be full 
depth with vertical cuts using cement treated material. No skin patches shall 
be permitted. Maintenance shall be done at the Contractor’s expense. 

  
E. METHOD OF MEASUREMENT. 

 
1.  Cement Stabilized Base Course.  

Measurement and payment of the bid item “Cement Stabilized Base Course” 
will be by the Square Yard. 
 

2. Portland Cement. 
Measurement shall be based on quantities obtained from the cement truck 
ticket weights. 
 

3. Water.  
Measurement will be made according to Section 216 of the Standard 
Specifications. 

 
F. BASIS OF PAYMENT. 

Payment will be made at the contract Unit Price for the following: 
 

Pay Item Pay Unit 
Cement Stabilized Base Course Square Yard 
Portland Cement Ton 
Water M. Gallon 

 
This payment will be full compensation all labor, equipment, and materials 
necessary to complete the work as required. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

FLEXIBLE PAVEMENT SURFACE TOLERANCE - RECONSTRUCTION 
 

7-085(064)160 - PCN 19326 
 

DESCRIPTION 
This provision details the surface tolerance requirements, corrective actions, and 
incentive/disincentive payments for the flexible pavement on the above referenced project.   
 
APPLICABLE AREAS AND EXCEPTIONS 
In addition to specification 408.04 L, the following applies: 
 
The pavement smoothness will be determined by profiling the finished surface of the mainline 
pavement.  All finished bituminous surfaces will be profiled with the following exceptions: 
 
1) Bridge decks and/or approach slabs. 
 
2) Side roads and approaches. 
 
3) Shoulders, ramps and gore areas. 
 
4) At-grade railroad crossings. 
 
5) Beginning and end of the project. 
 
6) Finished surfaces within 150 feet before and after the excluded areas shown in 1 & 4.   
 
7) Finished surfaces within 50 feet before and after the excluded areas shown in 5. 

 
8) Where safety and roadway geometrics do not allow the proper operating speed for the 

profiler to collect data. These areas will be determined by the Engineer. 
 
On surfaces exempt from the profile testing, the Engineer will determine the pavement 
smoothness in accordance with Section 408.04 L. 
 
PROFILER  
The profiler will be furnished and operated by the Department.  The smoothness of the final 
roadway surface profile will be measured and analyzed using the International Roughness 
Index (IRI) to the nearest 0.1 inch.  The Department will be using a Class 1 profiler meeting 
ASTM E-950.   
 
The surface smoothness will be evaluated on a lot basis.  A lot is defined as a single paved 
lane, 528 feet (0.1 mile) long.  Any partial lot less than or equal to 370.0 feet long will be 
included in the previous lot.  However, any partial lot greater than 370.0 feet long will be 
treated as an independent lot. 
 

This document was originally issued and sealed by Nathan Arne Haaland, Registration number PE-7116 on 10/28/13 and the 
original document is stored at the North Dakota Department of Transportation.
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OPERATION 
The MRI will be determined by averaging the IRI values from the right and left wheel paths to 
the nearest 0.1 inch.  A pass will consist of a profile performed in each wheel path for each 
lane (one trace approximately 31” from centerline of the roadway and the other trace 
approximately 97” from centerline).  The data will be marked and labeled at the beginning and 
end of each trace, equation, and reference points as identified by the Department.  Each trace 
shall be labeled to show the project, location, lane, wheel path, date tested and the operator’s 
name. 
 
The Contractor shall contact the Project Engineer at least two weeks prior to the anticipated 
completion date of the final lift of paving for scheduling profile testing.  Data will be collected 
and the results submitted to the contractor within five (5) working days following the agreed 
upon testing date, unless the final lift of paving of all lanes for the project is not complete on 
the agreed upon testing date.  If the final lift of pavement is not complete on the agreed upon 
testing date, the Department may require an additional two-week notice for a new testing date 
(plus the subsequent five working-day time period).  If the final lift of pavement cannot be 
completed before the seasonal limitations, data will be collected for all portions of the roadway 
having been paved through the final lift at the completion of construction for the project.  Profile 
data will be collected for the remaining pavement once the paving is completed. 
 
The Department will not test the roadway between November 15 and May 15. The Department 
will not test when the ambient temperature is below 40ºF, or while it is raining and/or under 
weather conditions determined inclement by the Engineer.  The Department will test the 
roadway when the pavement is dry and free of deleterious material that would not provide 
accurate test results.  It shall be the Contractor’s responsibility to provide a clean surface for 
testing and shall pay for all costs including but not limited to sweeping.   
 
EVALUATION 
The data collected by the Department will be evaluated by and remain the property of the 
Department.  The lot MRI will be used to evaluate incentive/disincentive payment for each lot. 
 
The incentive/disincentive payment schedule will be a fixed dollar amount per lot based on the 
MRI and the applicable schedule.   

 
The Contractor will be furnished the test results within five working days of completing the data 
collection. 
 
CORRECTIVE ACTIONS 
Corrective action required by the contractor may be in the form of a mill and overlay or 
diamond grinding. 
 
In lieu of applying the disincentive, any lot of pavement with an MRI that places that lot into a 
disincentive may be milled and overlaid or diamond ground to achieve an MRI which is equal 
to or better than the $0 incentive level. 
 
Lots that have undergone corrective action shall be corrected to maximum MRI of 70.0 in /mile.  
 
Lots that have undergone corrective action will be reprofiled within five working days of 
completion of the corrective action.  All criteria detailed in this Special Provision will apply to 
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the reprofiled section with the exception of the payment of an incentive.   The Contractor will 
not be eligible to receive an incentive for a lot which has undergone corrective action.   
 
Individual bumps in excess of 0.25 inches (1/4”) in 16 feet shall receive corrective action by the 
Contractor. Individual bumps greater than 0.1875 inches (3/16“) but less than or equal to 0.25 
inches (1/4”) in 16 feet will be ground at the discretion of the Engineer. Individual Bumps less 
than or equal to 0.1875 inches (3/16“) in 16 feet will be accepted without corrective action. 
 
Work required for any corrective action shall be performed in accordance with NDDOT 
specifications and with the approval of the Engineer.  All work required to perform the 
corrective action will be done at the Contractor’s expense. 
 
 
GRINDING 
Grinding shall be accomplished in accordance with Section 550.04 P.3 of the NDDOT 
specifications (excluding the 3rd sentence of the 2nd paragraph, beginning “The pavement 
shall…”).  The equipment shall be a power operated mechanical grinder equipped with 
diamond blades and capable of uniformly grinding or removing the old surface to depths 
required without damaging the underlying pavement.  Areas that have been ground shall not 
be left smooth or polished, but shall have a uniform texture approximately equal in roughness 
to the surrounding unground asphalt concrete.  Grinding shall be day lighted to the outside 
edge of the pavement. 
 
LIQUIDATED DAMAGES 
If all work on the project is complete, excluding corrective work, and the project meets the 
requirements of being substantially complete in accordance with Section 108.04 J, liquidated 
damages may be suspended for up to 21 calendar days following the completion date for the 
project.  However, if all corrective work is not completed within 21 calendar days following the 
completion date indicated for the project liquidated damages will be applied in accordance with 
Section 108.04 J. 
 
INCENTIVE / DISINCENTIVE PAYMENT 
Incentive/disincentive payments will be based on the average IRI determined for each lot and 
will be based on the following schedule:  
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Schedule 1 

Reconstruction 

IRI Price Adjustment 
(Inches per lot) (Dollars per lot) 

    
32.0 or less $400 
32.1 – 36.0 $300 
36.1 – 39.0 $200 
39.1 – 42.0 $100 
42.1 – 50.0 $0 
50.1 – 57.0 -$100 
57.1 – 64.0 -$200 
64.1 – 70.0 -$400 

70.1 or greater Grind 
 
 
MISCELLANEOUS 
All work required to prepare the roadway for testing, such as but not limited to sweeping, will 
not be measured and shall be incidental to the hot bituminous pavement.  Flagging, pilot car 
and traffic control will be paid for at the contract unit price. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION 

 
FUEL COST ADJUSTMENT CLAUSE 

 Revision Date:  9/8/2006 
 
Introduction 
 
This Special Provision provides for price adjustments to the Contract when significant changes in 
the cost of motor fuels and burner fuels occur while completing the Contract work.  Participation 
in fuel cost adjustment program is not mandatory.  A Contractor is not required to notify the 
Department at the time of submitting bids whether the Contractor will or will not participate in the 
fuel cost adjustment provision.   
 
The North Dakota Department of Transportation (NDDOT) will send the low responsible bidder a 
“Fuel Cost Adjustment Affidavit” (SFN 58393) with the proposed Contract.  The Contractor shall 
return a completed Fuel Adjustment Affidavit with the signed Contract as specified in Standard 
Specification Section 103.06, Execution and Approval of the Contract.  The affidavit shall be 
returned on all Contracts with this provision even if the Contractor elects not to participate in the 
provision.   
 
Compensation adjustments for motor fuels and burner fuels consumed in prosecuting the 
Contract shall be determined by the Engineer in accordance with the provisions set forth herein.  
Compensation adjustments will be assessed monthly for the cost of the motor fuels and burner 
fuels whenever the Current Fuel Index (CFI) is outside the given threshold of the Base Fuel Index 
(BFI) for the Contract.   
 
If the Contractor has a fixed price for fuel for motor or burner fuels to complete the work, no fuel 
cost adjustments will be made for that fuel type.  If there is no fixed fuel price for motor or burner 
fuels, participation in the Fuel Adjustment provision is the decision of the prime Contractor. 
 
If the prime Contractor decides not to participate, no fuel cost adjustments will be made to the 
Contract for the Contractor or any subcontractors. If the prime Contractor elects to participate in 
the fuel cost adjustment provision, the prime Contractor shall include the anticipated fuel cost of 
subcontractors who wish to participate.  If fuel cost adjustments are made to the Contract, the 
prime Contractor shall ensure that participating subcontractors including second and lower tier, 
are included in the adjustments in proportion to the percentage of work and anticipated fuel cost 
by that subcontractor. 
 
Fuel Indexes  
 
Each month, NDDOT will record the average wholesale price for No. 2 diesel fuel and the 
average wholesale price for unleaded gasoline (87 octane).  The monthly average will be the 
average of the daily rack prices for the month as reported by DTN Energy for Fargo ND.   
 
The burner fuel index will be the No. 2 diesel fuel index regardless of the type of burner fuel 
actually used. 
 
The Base Fuel Index (BFI) price for motor fuels and burner fuel to be used in the Contract will be 
the average wholesale price for the month prior to the bid opening. 
 
The Current Fuel Index (CFI) price for motor fuels and burner fuel to be used for each monthly 
adjustment will be the average wholesale price for the month prior to the adjustment month. 



SP Fuel Cost Adjustment Clause 
Page 2 of 6 

 
 
Fuel Ratio 
 
For motor fuels diesel and unleaded gas, the fuel ratio of the Contract will be determined by 
dividing the Contractor’s affidavit costs for each motor fuel by the original Contract amount.   
 
For burner fuels, the fuel ratio of the contract will be determined by dividing the Contractor’s 
affidavit cost for burner fuels by the original Contract amount of plant-mixed hot bituminous 
pavement paid by the ton.  Asphalt cement, binders and other miscellaneous bituminous items 
shall not be included.   
 
The fuel ratio of the contract for motor and burner fuels will remain the same throughout the 
length of the contract.  The sum of the affidavit fuel costs shall not exceed 15% of the original 
Contract amount. 
 
The fuel ratio for the three fuel types will be determined by the following equation: 
 

 

       
Fuel Ratio(x, y, z)   = Affidavit Cost(x, y, z) / Original Contract Amount(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
Fuel Ratio(x, y, z) = Fuel ratio of the contract for each 

respective fuel type 
 
Affidavit Cost(x, y, z) = Fuel costs from Fuel Adjustment Affidavit 

(SFN 58393) 
 
Original Contract Amount(x, y) = Total of the original contract amount 

excluding lane rental, and Part B of the 
bid (when A+B bidding is used), if 
applicable. 

 
Original Contract Amount(z) = Total original contract amount for all hot 

bituminous pavement bid items combined, 
excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  
Only hot bituminous pavement bid items 
measured by the Ton will be included in 
the calculation. 
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Cost Change 
 
The monthly change in fuel costs will be determined by the following equation: 
 

 
 

       
Cost Change(x, y, z)   =  ( CFI(x, y, z) - BFI(x, y, z)  ) / BFI(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel (use diesel prices) 
 
Cost Change(x, y, z) = The relative change in the current CFI and 

the BFI for each fuel type 
 
CFI(x, y, z) = Current Fuel Index for each fuel type  
 
BFI(x, y, z) = Base Fuel Index for each fuel type 
 

 
Contract Adjustments 
 
Contract adjustments will be made for the cost of motor and burner fuels whenever the cost 
change exceeds a ±0.10 threshold.  No fuel cost adjustment will be made for work done under 
liquidated damages.  Adjustments will be determined for Motor Fuel (diesel), Motor Fuel 
(unleaded), and Burner Fuel (burner) separately and shall be computed on a monthly basis. 
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When the cost change is greater than 0.10, the rebate to the Contractor for each fuel 
type shall be computed according to the following formulas: 

 

 
 

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) – 0.10 ) 

 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding incentive or 
disincentive payments, pay factor adjustments 
and any work completed under liquidated 
damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  
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When the cost change is less than -0.10, the credit to the Department for each fuel type shall be 
computed according to the following formulas: 
 

 
       

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) + 0.10 ) 

 
 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding any 
incentive or disincentive payments, pay factor 
adjustments and any work completed under 
liquidated damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  
 

 
Payments 
 
Adjustments will be determined by the Engineer monthly.  Adjustments will be made under the 
following spec and code for each fuel type: 
 
 109 0100 Motor Fuels (Diesel) 
 109 0200 Motor Fuels (Unleaded) 
 109 0300 Burner Fuel 
 
When significant payment adjustments are made on final estimates to account for final in-place 
measured quantities, the Engineer may prorate the adjustments back to the months when the 
work was done.   
 
Attachments 
 
For informational purposes, a ‘Fuel Cost Adjustment Affidavit’ (SFN 58393) is included as 
Attachment A.    



Date

Name

SFN 58393 (08-2006)
North Dakota Department of Transportation, Construction Services
FUEL COST ADJUSTMENT AFFIDAVIT

Project Number

The Contractor is not required to notify the Department at the time of submitting bids whether he will or will not participate 
in the fuel cost adjustment program. The Contractor shall return the affidavit on all Contracts with this Provision even if 
the Contractor elects not to participate.

Check the box for each fuel type that has a fixed price.
No adjustments in fuel price will be made for the boxes that are checked.

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a fixed price? 
No adjustments in fuel prices will be made if No is checked.

If yes, provide the total dollars for each of the applicable fuels.

Diesel (x)

Unleaded (y)

Burner Fuel (z)

Sum (x+y+z)

$

$

$

$ % of Original Contract Amount %*

*The sum of the x, y, and z may not exceed 15% of the original contract amount.

Under the penalty of law for perjury of falsification, the undersigned,

,
Title

of
Contractor

, here by certifies that the documentation is submitted in good

faith, that the information provided is accurate and complete to the best of their knowledge and belief, and that the 
monetary amount identified accurately reflects the cost for fuel, and that they are duly authorized to certify the above 
documentation on behalf of the company. 

I hereby agree that the Department or its authorized representative shall have the right to examine and copy all Contractor 
records, documents, work sheets, bid sheets and other data pertinent to the justification of the fuel costs shown above.

Signed

State of

County of

Subscribed and sworn to before me this day of

X
Signature of Notary Public

(Seal)

,

My Commission Expires

.

X
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